



Paul R. LePage
GOVERNOR

STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

May 22, 2012
Subject: **Brunswick**
Federal Project No: STP-1724(100)X
State WIN: 017241.00
Amendment No. 1

David Bernhardt
COMMISSIONER

Dear Sir/Ms:

Make the following changes to the Bid Documents:

In the Plans, make the following **CHANGES** to the indicated Sheet Numbers (Cross Sections) in pen and ink;

Sheet #27 Replace: "R = 34.7 CY" with "R = 41.3 CY"

Sheet #28 Replace: "R = 54.1 CY" with "R = 111.5 CY"
"R = 30.8 CY" with "R = 112.8 CY"
"R = 28.3 CY" with "R = 75.1 CY"

Sheet #29 Replace: "R = 6.2 CY" with "R = 40.9 CY"
"R = 0.2 CY" with "R = 8.5 CY"

Sheet #32 Replace: "R = 1.6 CY" with "R = 3.5 CY"
"R = 10 CY" with "R = 19.1 CY"

Sheet #33 Replace: "R = 30 CY" with "R = 55.3 CY"
"R = 29.9 CY" with "R = 69.2 CY"
"R = 24.8 CY" with "R = 76.0 CY"

Sheet #34 Replace: "R = 25.5 CY" with "R = 78.0 CY"
"R = 36.2 CY" with "R = 75.7 CY"

Sheet #35 Replace: "R = 21.6 CY" with "R = 57.0 CY"
ADD: "R = 13.0 CY" below "C = 151.6 CY"

The following questions have been received:

Question: Reference: Supplemental Specification 652.3.3, Qualifications of the traffic control supervisor do not appear within the 652 topics of the Special Provisions. Which specification shall govern for the project?



PRINTED ON RECYCLED PAPER

Response: Please refer to the “SUPPLEMENTAL SPECIFICATION” (dated December 20, 2011) located towards the back of the Bid Book, “SECTION 652, MAINTENANCE OF TRAFFIC” subsection “652.3.3 Submittal of Traffic Control Plan” (page 15 of 27).

Question: General Note #38 states areas marked “Loam and Seed” – Pavement Removal will be paid under 202.20 – Is the rest of the pavement removal paid as Common Excavation?

Response: Reference Plan Sheet Number 2 of 39, note # 7.

Question: Please verify the Ledge Quantity. The quantities from the Cross sections do not match what is listed in the Schedule of Values or the Earth Work Summary.

Response: Please see the above change. The remainder of the Rock Excavation quantity is in undetermined locations.

Consider this change and information prior to submitting your bid on May 23, 2012.

Sincerely,



George M. A. Macdougall P.E.

rose Contracts & Specifications Engineer