



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Paul R. LePage
GOVERNOR

David Bernhardt
COMMISSIONER

May 31, 2011
Subject: **Gouldsboro**
Federal Project No: SB-2008-ME-8
State PIN: 017639.00
Amendment No. 2

Dear Sir/Ms:

The following questions have been received:

Question: In Amendment #1 there was a response to a question regarding Special Provision 105. It stated, "Only item 502.111 shall be constructed by July 13, 2011. All other work must begin on August 17th or later. See Special Provision 107 page 30 in Bid Book." In Special Provision 107, page 30 in the Bid Book it states, "The contractor will be allowed to commence work on this project as long as all applicable plans as required under this contract have been submitted and approved." Please clarify where it states a start of work date for August 17th.

Response: Please see Addendum No. 1.

Question: On sheet 6 of 7, in the North West corner of the parking lot, the drainage is being directed towards the corner of the building and around the septic field. There is a pipe exiting the building towards the leach field that has minimal cover and creates a berm that will block water flow. Should grading be changed to direct water flow towards the entrance?

Response: Please see Addendum No. 1.

Consider this information prior to submitting your bid on June 1, 2011.

Sincerely,

FOR

Scott Bickford
Contracts & Specifications Engineer



PRINTED ON RECYCLED PAPER