



STATE OF MAINE  
DEPARTMENT OF TRANSPORTATION  
16 STATE HOUSE STATION  
AUGUSTA, MAINE 04333-0016

Paul R. LePage  
GOVERNOR

David Bernhardt  
COMMISSIONER

May 17, 2018  
Subject: Lisbon Center Bridge  
Replacement  
State WIN: 018970.00  
Location: **Lisbon**  
**Amendment No. 3**

Dear Sir/Ms.:

The following questions have been received:

**Question:** Given the amount of time between award and the strict timing of the closure, would the department consider allowing the bridge to be constructed in the 2019 season?

**Response:** No. There will be no change in schedule.

**Question:** Re: Amendment #2, We request that MaineDOT go to the MDEP file room at the Ray Building, get requested information and post this information on the website.

**Response:** Each Bidder is responsible for obtaining the information they deem necessary to bid on the work. There is a significant volume of information available that each Bidder should access directly as outlined in Amendment No. 2, without liability to the Department.

Consider these changes and information prior to submitting your bid on **May 23, 2018**.

Sincerely,

A handwritten signature in blue ink that reads "George M. A. Macdougall".

George M. A. Macdougall P.E.  
Contracts & Specifications Engineer



PRINTED ON RECYCLED PAPER