



Paul R. LePage
GOVERNOR

STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

David Bernhardt
COMMISSIONER

January 22, 2013
Subject: **Auburn**
Federal Project No: AC-BR-1928(400)X
State WIN: 019284.00
Amendment No. 5

Dear Sir/Ms:

Make the following change to the Bid Document:

In the Plans, Sheet Number 2 of 42, "ESTIMATED QUANTITIES AND NOTES", under "ESTIMATED QUANTITIES", Item 202.121 – Removing Existing Concrete (110CY) **CHANGE** the "UNIT from "EA" to read "**LS**". Make this change in pen and ink.

Note: The existing plans on our web site have been replaced with a higher quality copy.


The following question has been received:

Question: In that the structural removal plan (sht. 25) is not to scale, and that the existing plans are virtually unreadable, we request that item 202.121 "removing existing concrete" be paid by the cubic yard rather than lump sum.

Response: The removal of concrete (Item 202.121) is estimated at a quantity of 110 cubic yards and shall be bid as Lump Sum as stated in the Schedule of Items.

Consider these change and information prior to submitting your bid on **January 23, 2013**.

Sincerely,


George M. A. Macdougall P.E.
Contracts & Specifications Engineer



PRINTED ON RECYCLED PAPER