



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Janet T. Mills
GOVERNOR

Bruce A. Van Note
COMMISSIONER

April 16, 2024
Subject: Cousins River Bridge replacement.
Interstate 295 north bound bridge
rehabilitation
State WIN: 021725.00 & 026462.00
Location: **Yarmouth & Freeport**
Amendment No. 2

Dear Sir/Ms.:

The following questions have been received:

Question: Under "General Construction Notes" #25, it states that the 258 LF total for item 507.0848 includes and extra 40' not installed for use by the Department. When measuring the LF for that item, the total works out to be what is required for the bridge rail + 40'. However, the same is true for item 507.0833. It looks like an extra 40' is also required for this item for the Department as well when the LF for the bridge is calculated, but note #25 does not state this for this item. Is there also an extra 40' for the Department under item 507.0833 in the 149 LF stated?

Response: Yes. Revise note #25 to read, *"Pay item 507.0848 and 507.0833 each include an extra 40 LF of railing that will not be installed on the bridge, but shall be delivered to the Department. See Special Provision Section 507 Bridge Railing. For each 40 LF of extra railing, the quantity shall include 5 posts, splice hardware for each end of the extra rail, and all associated mounting hardware such as bolts, anchor bolts, nuts, washers, etc."*

Consider these changes and information prior to submitting your bid on **April 17, 2024**.

Sincerely,

Richard E. Myers, P.E. for

George M. A. Macdougall P.E.
Contracts & Specifications Engineer