



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Paul R. LePage
GOVERNOR

David Bernhardt
COMMISSIONER

July 2, 2018
Subject: Wharf Infill & Building
Removal
State WIN: 021942.06
Location: **Portland**
Amendment No. 1

Dear Sir/Ms.:

Please make the following changes to the Bid Documents:

In the Bid Book:

On page 47, SPECIAL PROVISION – SECTION 102 – BIDDING – (Pre-Bid Meeting), **CHANGE** the date for the Pre-Bid Meeting from “June 27, 2018”, to read “**July 18, 2018**”. Make this change in pen and ink.

ADD the attached SPECIAL PROVISION – SECTION 832 – CONTRACTOR ALLOWANCES – (Allowances), 1 page, dated May 18, 2018.

Consider these changes and information prior to submitting your bid on **July 25, 2018**.

Sincerely,

A handwritten signature in blue ink that reads "George M. A. Macdougall".

George M. A. Macdougall P.E.
Contracts & Specifications Engineer



PRINTED ON RECYCLED PAPER

SPECIAL PROVISION
SECTION 832
CONTRACTOR ALLOWANCES
(Allowances)

All work and materials shall conform to the Contract Documents and the provisions of the State of Maine Department of Transportation Standard Specifications, November 2014, with the following additions and modifications:

832.01 Contractor Allowances

This Subsection is added by inclusion of the following:

The Contractor is required to secure the necessary building permits for the project through the City of Portland and the utilities within the project site. Note that the Site Plan approval has already been received from the City of Portland.

Contractor Allowances for utilities shall include all coordination and meetings to complete the work to the satisfaction of the Resident.

832.02 Method of Measurement

Add the following:

The Contractor Allowances shall be measured by the Lump Sum.

832.071 Basis of Payment

Add the following paragraphs:

Contractor Allowances shall be paid by the lump sum at the values shown below:

<u>Pay Item</u>	<u>Pay Unit</u>		
832.071	Contractor Allowance for City Permits	Lump Sum	\$20,000
832.071	Contractor Allowance for CMP	Lump Sum	\$5,000
832.071	Contractor Allowance for Fairpoint	Lump Sum	\$5,000
832.071	Contractor Allowance for PWD	Lump Sum	\$5,000
832.071	Contractor Allowance for Unutil	Lump Sum	\$5,000

END OF SECTION