



STATE OF MAINE  
DEPARTMENT OF TRANSPORTATION  
16 STATE HOUSE STATION  
AUGUSTA, MAINE 04333-0016

Janet T. Mills  
GOVERNOR

Bruce A. Van Note  
COMMISSIONER

March 29, 2020  
Subject: Transfer Bridge Repairs  
State WIN: 022014.00  
Location: **Peaks Island**  
**Amendment No. 1**

Dear Sir/Ms.:

Please make the following changes to the Bid Documents:

In the Bid Book:

**CHANGE** on page 14, NOTICE TO CONTRACTORS, the bid opening date in the first paragraph from "April 1, 2020" to read "**April 8, 2020**". Make this change in pen and ink.

The following question has been received:

**Question:** Is the contractor allowed to do the work on the transfer bridge in place instead of removing it?

**Response:** Yes, work may take place to the transfer bridge by removal or in-place work. All specifications will apply the same, regardless of which method is chosen. If the Contractor intends to perform the work without removing the transfer bridge, then a bid of zero (\$0) dollars shall be entered on the Schedule of Items for 504.20 - REMOVE AND REINSTALL TRANSFER BRIDGE.

Consider these changes and information prior to submitting your bid on **April 8, 2020**.

Sincerely,

A handwritten signature in blue ink that reads "George M. A. Macdougall".

George M. A. Macdougall P.E.  
Contracts & Specifications Engineer