



Janet T. Mills
GOVERNOR

STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Bruce A. Van Note
COMMISSIONER

April 12, 2019
Subject: Pavement Milling, HMA
Overlay Bridge Work with Drainage
& Safety Improvements
State Wins: 022420.00, 022422.00 &
023615.00
Location: **Falmouth, Portland &
South Portland**
Amendment No. 3

Dear Sir/Ms.:

Please make the following changes to the Bid Documents:

In the Bid Book:

CHANGE on page 14, NOTICE TO CONTRACTORS, the bid opening date in the first paragraph from "April 17, 2019" to read "**April 24, 2019**". Make this change in pen and ink.

The following questions have been received:

Question: Would the Department consider delaying the bid opening for this project?

Response: Yes, the bid opening date has been moved to April 24, 2019. See above changes.

Question: In the construction notes for removing pavement surface-Northbound there is a gap between some of the stations, is the plan to skip over these areas?

Response: The gaps in the northbound removing pavement surface stationing was provided to identify areas that will not have pavement removed and repaved under this contract. The stations are approximate and may be adjusted in the field as determined by the Resident.

Consider these changes and information prior to submitting your bid on **April 24, 2019**.

Sincerely,

George M. A. Macdougall P.E.
Contracts & Specifications Engineer