
 

 

 

 

 

July 16, 2026 

Subject: Spaulding Brook Bridge 

Rehabilitation and Thorne Brook 

Bridge Rehabilitation 

WIN:023126.00, 026444.00  

Location: Augusta 

Amendment No. 2   

 

 

Dear Sir/Ms.: 

 

 In the contract bid book: 

 

In the Bid Book, pages 173 to 184, REMOVE the Army Corps of Engineers permit dated May 

29, 2026 and REPLACE with the attached updated Army Corps of Engineers permit dated May 

29, 2026 (13 pages).   

 

Consider these changes and information prior to submitting your bid on July 22, 2026. 

 

Sincerely, 

 

 

 

 

George M. A. Macdougall P.E. 

      Contracts & Specifications Engineer 

 



DEPARTMENT OF THE ARMY 
U.S. ARMY CORPS OF ENGINEERS 
NEW ENGLAND DISTRICT OFFICE 

696 VIRGINIA ROAD  
CONCORD, MASSACHUSETTS 01742-2751 

May 29, 2026 

Regulatory Division 
File No. NAE-2026-00661 & NAE-2026-00662 
MaineDOT WIN: 23126.00 & 26444.00 

Joshua Nichols 
Maine Department of Transportation 
16 State House Station 
Augusta, Maine 04333 
Via Email: joshua.nichols@maine.gov  

Dear Joshua Nichols: 

     The U.S. Army Corps of Engineers (Corps) has reviewed your request to discharge 
fill material in waters of the U.S. associated with two culvert improvement projects.  The 
proposed work is located in Spaulding Brook and Thorne Brook, at two locations on 
Route 17 in Augusta, Maine (Latitude 44.3008 and Longitude -69.7356; Latitude 
44.3019 and Longitude -69.7377).  The proposed regulated activities associated with 
these projects are detailed on the attached drawings titled “Augusta - Br #2850 
(26444.00) & Augusta - Br #2790 (23126.00),” dated March 23, 2026, and January 2, 
2026, and are described below. 

Project Description 

     Maine Department of Transportation will install a slipline and discharge riprap to two 
11.58-foot-span by 7.42-foot rise corrugated steel pipe arch culverts located at two non-
tidal crossings (Spaulding Brook Bridge #2790 and Thorne Brook Bridge #2850).  The 
Spaulding Brook Bridge is currently comprised of a 68-foot-long culvert, and the Thorne 
Brook Bridge is comprised of a 72-foot-long culvert, both of which will be sliplined with 
8-foot-span by 6-foot-1-inch rise structural plate pipe arches and armored with 10-foot 
riprap aprons at the inlet and outlet.  Below the ordinary high water mark (OHWM) of 
Spaulding Brook there will be 382.40 square feet of permanent loss of waters from the 
slipline and riprap, along 96 linear feet of stream channel, and 180 square feet of 
temporary impacts from cofferdams.  The work also includes 120 square feet of 
permanent riprap fill in palustrine emergent (PEM) wetlands and 3,400 square feet of 
temporary fill from construction access.  Below the OHWM of Thorne Brook there will 
be 339.2 square feet of permanent loss of waters, along 95 linear feet of stream 
channel, from the slipline and riprap and 135 square feet of temporary impacts from 
cofferdams.  The work also includes 225 square feet of permanent riprap fill in PEM 
wetlands and 4,505 square feet of temporary fill from construction access.  

mailto:joshua.nichols@maine.gov
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 Based on the information provided, the Corps has verified that the proposed actions 
are authorized under Nationwide Permit (NWP) 14, Linear Transportation Projects, 
pursuant to authorities under Section 404 of the Clean Water Act (33 U.S.C. § 1344).    
You must ensure the proposed work is performed in accordance with the enclosed 
applicable terms and conditions.  You can find a copy of these permits at: 
https://www.nae.usace.army.mil/Missions/Regulatory/State-General-Permits/.    
 
Special Conditions 
 
In addition, this verification is subject to the following special conditions: 
 

1. In-water work shall occur between May 1 through November 30, of any year(s). 

2. In-water work will be conducted in the dry with the use of temporary cofferdams. 
Bypass stream flow shall be maintained throughout construction.  

3. All cofferdams shall be removed from the stream immediately following 
completion of construction, allowing for minor delays due to high stream flows.   

4. If the authorized work is not complete before the monarch butterfly (Danus 
plexippus) is listed under the Endangered Species Act (ESA), the permittee shall 
contact the Federal Highway Administration to initiate ESA Section 7 consultation 
with the U.S. Fish and Wildlife Service.  The permittee shall also notify the Corps 
to determine if the consultation will result in a need to reverify the project under 
the NWPs. 

You are also required to complete and return the enclosed Compliance Certification 
form within 30 days of completing your projects.  Please email the completed document 
to the representative identified in the form. 
 
 A change in location or project plans may require re-evaluation of your project. 
Proposed changes should be coordinated with this office prior to construction.  Failure 
to comply with all terms and conditions of these permits (NWP) invalidate this 
authorization and could result in a violation of Section 301 of the Clean Water Act or 
Section 10 of the Rivers and Harbors Act.  You must also obtain all local, state, Tribal, 
and other Federal permits that apply to this project. 
 
Water Quality Certification (WQC) and Coastal Zone Management Act (CZM) 
 

The State of Maine issued a conditioned WQC and CZM decision for NWP 14, 
Linear Transportation Projects (enclosed).  You must comply with the conditions 
specified in the WQC and CZM decision for this NWP authorization to be valid. 
 
Permit Expiration 
 
     The Corps verification of this NWP authorization is valid until March 14, 2031, unless 
the NWP is modified, reissued, or revoked prior to that date.  If the authorized

https://www.nae.usace.army.mil/Missions/Regulatory/State-General-Permits/
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work for the NWP authorization has not been completed by that date, and you have 
commenced or are under contract to commence this activity before March 14, 2031, you 
will have until March 14, 2032, to complete the activity under the enclosed terms and 
conditions of this NWP. 
 
Contact Information 
  
 If you have any questions, please contact Rachel Antieau at 978-580-3512, or by 
email at rachel.h.antieau@usace.army.mil.  In order to better serve you, please 
complete the Customer Service Survey located at: 
https://regulatory.ops.usace.army.mil/customer-service-survey/. 

 
Sincerely, 

  
 
 

Grace Moses 
Chief, Technical Support Branch 
Regulatory Division 

 
Enclosures: 
Project Plans, Compliance Certification, NWP 14 – Linear Transportation Projects, and 
General/Regional Conditions 
 
cc (w/ enclosures): 
Andrea Brady, MaineDOT; Andrea.F.Brady@maine.gov 
Kristen Chamberlain, MaineDOT; Kristen.Chamberlain@maine.gov  
Maine DEP; LandonCall@maine.gov  
 
  
 

https://regulatory.ops.usace.army.mil/customer-service-survey/
mailto:Andrea.F.Brady@maine.gov
mailto:Kristen.Chamberlain@maine.gov
mailto:LandonCall@maine.gov
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TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL
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MAINTENANCE OF TRAFFIC CONTROL DEVICES
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TYPE III BARRICADE

FIELD OFFICE TYPE B

TRUCK - LARGE (INCLUDING OPERATOR)

ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)

HAND LABOR, STRAIGHT TIME

EROSION CONTROL GEOTEXTILE

EROSION CONTROL MIX
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SEEDING METHOD NUMBER 2

LOAM

EROSION CONTROL BLANKET

PLAIN RIPRAP

COFFERDAM: DOWNSTREAM (BRIDGE NO. 2580)
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COFFERDAM: DOWNSTREAM (BRIDGE NO. 2790)

COFFERDAM: UPSTREAM (BRIDGE NO. 2790)
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as Item No. 203.25, Granular Borrow and Item No. 610.08, Riprap.

12. Repair of sideslope erosion present on the upstream end of Spaulding Brook Bridge (#2790) shall be paid for 

Replacement are no longer applicable. 

change to the proposed Bridge Culvert Rehabilitation.  Any reference in these reports to a Bridge Culvert 

Reports provided are being shared to convey the data received from the subsurface investigation prior to the 

11.  This project was originally scoped as Bridge Culvert Replacement.  The Preliminary Geotechnical Design 

be representative of the subsurface conditions between the boring locations.

set present factual and interpretive subsurface information collected at discrete locations. Data provided may not 

interpretations of, or conclusions drawn from, the geotechnical information. The boring logs contained in the plan 

subsurface conditions at the construction site. MaineDOT will not be responsible for the Bidders' or Contractor's 

Contractor. No assurance is given that the information or interpretations will be representative of actual 

9.  Geotechnical information furnished or referred to in this plan set is for the use of the Bidders and the 

Preliminary Geotechnical Report for Thorne Brook Bridge No. 2850

Preliminary Geotechnical Report for Spaulding Brook Bridge No. 2790

MaineDOT web address:

8.  The project preliminary geotechnical reports dated February 26, 2026 listed below may be accessed at the 

at the time of construction.

assurance is given that the information or the conclusions of the report will be representative of actual conditions 

address. The reports are based on MaineDOT's interpretation of the information obtained for the subject site. No 

7.  Reports on hydrology and/or hydraulics applicable to the bridge site may be accessed at the MaineDOT web 

6.  The Existing ROW Map from 1988 may be accessed at the MaineDOT web address.

construction field changes or any alterations which may have been made to the bridge during its life span.

original drawings as prepared for the construction of the bridge. It is very unlikely that the plans will show any 

5. The existing bridge plans may be accessed at the MaineDOT web address. The plans are reproductions of the 

http://www.maine.gov/mdot/contractors/

4. Project information referred to below may be accessed at the following MaineDOT web address: 

be considered incidental to related Contract Items.

3. Payment for equipment, labor and materials to access the work, as well as to re-establish original ground, shall 

be replaced in kind at no additional cost to the Department.

considered incidental to related Contract Items.  Any guardrail that is damaged or removed by the Contractor shall 

2. Payment for removal and replacement of any existing guardrail required to perform the work shall be 

1. Payment for any clearing required to perform the Work shall be considered incidental to related Contract Items.
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the riprap and over the structure, typical at both ends.

4.  Place a 24-in. wide strip of Temporary Erosion Control Blanket along the top of 

 

replaced as determined by the Resident at the Contractor's expense.

Riprap.  Any damage done to the structure during construction shall be repaired or 

material or equipment used will be considered incidental to Item No. 610.08, Plain 

pipe and so that the finished slope will match the ends of the pipe.  Any extra labor, 

3.  Riprap adjacent to the pipe shall be carefully placed so as not to damage the 

arches.

2.  Ends shall be cut on a 1.75: 1 bevel normal to the end skew of the existing pipe 

bridge. Plates shall be 0.280 inch thick.
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U.S. Army Corps of Engineers (USACE) 
CERTIFICATION OF COMPLIANCE WITH DEPARTMENT OF THE ARMY PERMIT 

For use of this form, see Section 404 of the Clean Water Act, Section 10 of the Rivers and Harbors Act of 1899, and 
Section 103 of the Marine Protection, Research, and Sanctuaries Act; the proponent agency is CECW-COR. 

Form Approved - 

OMB No. 0710-0003 

Expires 2027-10-31 

The Agency Disclosure Notice (ADN) 

The Public reporting burden for this collection of information, 0710-0003, is estimated to average 10 minutes per response, including time for reviewing 
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. 
Send comments regarding the burden estimate or burden reduction suggestions to the Department of Defense, Washington Headquarters Services, at 
whs.mc-alex.esd.mbx.dd-dod-information-collections@mail.mil. Respondents should be aware that notwithstanding any other provision of law, no 
person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. 

PURPOSE: This form is used by recipients of U.S. Army Corps of Engineer Regulatory permits to certify compliance with the permit terms and 
conditions. 

 
Your permitted activity is subject to a compliance inspection by a U.S. Army Corps of Engineers representative. If you fail to comply with this permit, 
you are subject to permit suspension, modification, or revocation. 

Upon completion of the activity authorized by this permit and any mitigation required by the permit, sign this certification and return it to the U.S. Army 
Corps of Engineers, New England District, Regulatory Office. 

 
The certification can be submitted by email at  cenae-r-tu @usace.army.mil or by mail at the below address: 

 

U.S. Army Corps of Engineers 

New England District Office 
 

Street Address: 696 Virginia Road 
 

City: Concord State: Massachusetts    Zip Code: 01742-2751 

COMPLETED BY THE CORPS 

Corps Action Number:                                                NAE-2026-00661 & NAE-2026-00662 
 

Permit Type:  General Permit 
 

 
General Permit Number and Name (if applicable):   Nationwide Permit 14 
 
Name of Permittee:                                                  Maine Department of Transportation 
 
Project Name:                               Augusta, WIN 23126.00 & 26444.00, Route 17, Spaulding Brook Bridge #2790 & Thorne Brook Bridge #2850                                       

 
 

Project Location (physical address):                         Eastern Avenue, Augusta, Maine   
                                                                                 (Latitude 44.3008, Longitude -69.7356) (Latitude 44.3019 and Longitude -69.7377) 

 
PERMITTEE'S CERTIFICATION 

Date Work Started: 
 

Date Work Completed: 
 

Enclose photographs showing the completed project (if available). 
 
I                                                             hereby certify that the work authorized by the above referenced permit has been completed in accordance 
 with all of the permit terms and conditions, and that any required compensatory mitigation has been completed in accordance with the permit 
conditions. 

Name Date Signature 

mailto:whs.mc-alex.esd.mbx.dd-dod-information-collections@mail.mil
mailto:EnterEmailName@usace.army.mil
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