



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Janet T. Mills
GOVERNOR

Bruce A. Van Note
COMMISSIONER

September 11, 2020
Subject: Detective Benjamin Campbell
Bridge Replacement
State WIN: 023236.01
Location: **T3 Indian Purchase Township
Amendment No. 1**

Dear Sir/Ms.:

Please make the following changes to the Bid Documents:

In the Bid Book:

ADD the attached SPECIAL PROVISION - SECTION 104 - GENERAL RIGHTS AND RESPONSIBILITIES - (Contractor's General Authority and Responsibilities), 1 page, dated 8/26/2020.

Consider these changes and information prior to submitting your bid on **September 23, 2020**.

Sincerely,

A handwritten signature in blue ink that reads "George Macdougall".

George M. A. Macdougall P.E.
Contracts & Specifications Engineer

T3 Indian Purchase TWP
Detective Benjamin Campbell Bridge #3666
2262701
WIN 023236.01
8/26/2020

SPECIAL PROVISION
SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES
(Contractor's General Authority and Responsibilities)

Standard Specification 104.3.1 General Duty to Cooperate is hereby amended by addition of the following:

Great Lakes Hydro America, LLC currently owns property with a Federal Energy Regulatory Commission License for Penobscot Mills. The area is identified as "Real Property Interests Areas" and shown as Item Nos. 3, 4, 5 & 6 on a Maine Department of Transportation Right of Way Map for State Highway "289" (Route 11/Poplar Street) Township 3, Indian Purchase, Penobscot County, Federal Bridge Project No. 23236.00, WIN 023236.00, dated May 2020, on file in the office of the Maine Department of Transportation at Augusta, File No. 10-520 ("the Map"), to be recorded at the Penobscot County Registry of Deeds.

The Contractor shall notify Great Lakes Hydro America, LLC in writing at least ten (10) days in advance of its intention to commence construction in the License Area so as to enable Penobscot Mills' personnel to be present during the construction if so desired. Written notification shall be forwarded to the attention of:

Kevin Bernier
Brookfield Renewable
1024 Central Street
Millinocket, ME 04462
(207) 951-5006
kevin.bernier@brookfieldrenewable.com

The Contractor shall also provide regular project updates of the progress of the construction as well as advanced notice of any major construction events. The Contractor shall provide reasonable access for Great Lakes Hydro America, LLC to the waterway to inspect and maintain their facilities. Payment for coordination and any action required shall be considered incidental to related contract items and no additional payment will be made.