



Janet Mills
GOVERNOR

STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Bruce A. Van Note
COMMISSIONER

February 21, 2019
Subject: Light Capital Paving
State WIN: 023350.00
Location: **Limerick Area**
Amendment No. 1

Dear Sir/Ms.:

The following question has been received:

Question: Are the dates in Special Provision Section 107.4-2, Schedule of Work Required, firm?

Response: Yes, these dates were established by industry. At their request we have moved the LCP contract to the earliest start possible.

Consider these changes and information prior to submitting your bid on **February 27, 2019**.

Sincerely,

George M. A. Macdougall P.E.
Contracts & Specifications Engineer