



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Janet T. Mills
GOVERNOR

Bruce A. Van Note
COMMISSIONER

December 19, 2022
Subject: Thoroughfare Bridge Deck
Replacement
State WIN: 023655.00
Location: **Richmond, Litchfield**
Amendment No. 1

Dear Sir/Ms.:

The following questions have been received:

Question: Are there any schedule or date restrictions for the clearing activity?

Response: There are no date restrictions for clearing. Any work currently authorized that will be completed in 2023 (*work that could affect bats: tree clearing/trimming, noise, night lighting, and bridge work) is covered under the 4d rule and will not require additional restrictions or changes.

Question: In reference to special provision page 65 section 203 Dredge Material, can a unit price pay item be added for this work?

Response: As mentioned in Special Provision Section 203 Excavation and Embankment, dredge material shall be used on site and considered incidental to Contract Pay Items. There will be no separate payment for this item.

Consider these changes and information prior to submitting your bid on **December 21, 2022**.

Sincerely,

A handwritten signature in blue ink that reads 'George Macdougall'.

George M. A. Macdougall P.E.
Contracts & Specifications Engineer