



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Janet T. Mills
GOVERNOR

Bruce A. Van Note
COMMISSIONER

February 8, 2021
Subject: Traffic Signal Updates
State WIN: 024301.00
Location: **Statewide**
Amendment No. 6

Dear Sir/Ms.:

In Amendment No. 5, the following question had been received but had an incorrect response:

Question: For item 514.06, there is only a quantity of 1 each. There are multiple locations where concrete will be cast in place. Will the item quantity be updated to reflect this, or is the pay item of "1" meant to pay for all of the numerous separate locations?

Amendment No. 5 Response: ~~No changes will be made to the quantity at this time.~~

Corrected Response: The Department only anticipates the need for one concrete curing box for the project. If more are needed, they will be added at the contract unit price.

The following question has been received:

Question: Please provide the soil boring logs for location 67

Response: They can be found on sheet 68B.

Consider these changes and information prior to submitting your bid on **February 10, 2021**.

Sincerely,

A handwritten signature in blue ink that reads 'George Macdougall'.

George M. A. Macdougall P.E.
Contracts & Specifications Engineer