
September 3, 2026 

Subject: Prebuy Contract 

State WIN: 025311.10 

Location: Bangor-Brewer 

Amendment No. 2 

Dear Sir/Ms: 

Make the following changes to the Bid Documents: 

In the Bid Book (page 26 to 29) REMOVE “APPENDIX A” dated June 9, 2026 and 

REPLACE with the attached new “APPENDIX A” dated September 8, 2026. Note: Page 4 of 

4 for Appendix A is intentionally left blank.   

Consider this change and information prior to submitting your bid on September 9, 2026. 

Sincerely, 

George M. A. Macdougall P.E. 

Contracts & Specifications Engineer 
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APPENDIX A 

Description of Materials, Supplies and Equipment 

 

DESCRIPTION 

 

The Manufacturer shall furnish and deliver the materials listed in the "Schedule of Items" 

in this Appendix in accordance with the contract documents. The item must meet the 

requirements of this Contract, the Plans, the State of Maine, Department of 

Transportation, Standard Specifications, March 2026 Edition including, but not 

limited to Section 521 - Finger Joint and Fabric Trough/Fabric Curtain and Standard 

Details March 2026 Edition as updated through advertisement, Supplemental 

Specifications, and Special Provisions including, Special Provision, Section 521, Finger 

Joint and Fabric Trough/Fabric Curtain (Fabricate and Deliver). 

 

DELIVERY 

The materials shall be ready for delivery on or before May 31, 2027. The actual delivery 

date of the materials shall be determined by the project schedule and coordinated with 

MaineDOT in conjunction with the Department's Contractor responsible for installing 

the Finger Joints and Fabric Trough. 

Delivery shall be coordinated with the Contract Administrator. Upon receipt of the 

project installation schedule, the Department and the Manufacturer may agree to revise 

the date by which the materials shall be ready for delivery. This change will be done in 

the form of a written Contract Modification. 

The Finger Joints and Fabric Troughs shall be delivered to a location in the greater 

Bangor, Maine area.  The exact delivery location shall be provided by the Contractor 

installing the Finger Joint and Fabric Troughs. If the Contractor installing the joint is 

unable to accept delivery, the joint materials shall be delivery to the following backup 

location: 
 

Location: 

MaineDOT Carmel Bridge Maintenance Lot 

1542 Fuller Road 

Carmel, Maine 04419 

 

The onsite Contractor, who is installing the Finger Joints and Fabric Troughs, must 

provide the Manufacturer with a minimum of 7 calendar days advance notice of when 

the Contractor wants the materials delivered. 

The Contractor installing the joint shall be responsible for unloading the Finger Joint at 

the designated site in a timely fashion. Any incidental materials needed to temporarily 

store the joint at the designated site shall be provided by the Contractor, who is installing 

the joint. 
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The Manufacturer shall supply MaineDOT Fabrication Engineer, and Project Manager, 

Michael Wight, with the appropriate project submittals via the email contacts below. 

MaineDOT will provide the Manufacturer with the contact information for the 

Contractor responsible for installation of the Finger Joints and Fabric Troughs upon the 

award of the installation contract. The Manufacturer shall coordinate delivery of the 

materials with the Contractor responsible for installation of the Finger Joints and Fabric 

Troughs and notify the MaineDOT Fabrication Engineer and MaineDOT Project 

Manager, Michael Wight. The Department may assign a designated alternate to the 

Department contacts. The Manufacturer will be notified of any such change. 

MaineDOT Fabrication Engineer Contact: 

Fabrication.MaineDOT@maine.gov Project Manager Contact: 

Michael.Wight@maine.gov 

CONTRACT ADMINISTRATOR 

The contract administrator for this 

contract will be: 

Name: Michael Wight 

Title: Project Manager 

Address: Maine Department of Transportation 

16 State House Station, Augusta, ME 04333-0016 

INVOICES AND PAYMENTS 

The Manufacturer shall submit an itemized bill to the Department for materials following 

delivery for approval and payment. At a minimum, invoices shall include the following 

information: 

a) Manufacturer name, address, and contract number

b) Invoice date and number

c) Dates of delivery

d) Items and quantities at bid price

e) Brief description of the delivered product

f) Invoice amount

The Department will pay based upon the materials delivered at the prices bid and the 

invoices approved. Payments to the Contractor shall be full compensation for furnishing 

all labor, equipment, materials, services, and incidentals used to supply the materials 

under the Contract in a complete and acceptable manner, and for all risk, loss, damage, 

or expense of any kind arising from the nature or prosecution of the Work. The 

Department may withhold payments claimed by the Contractor on account of incomplete 

mailto:Fabrication.MaineDOT@maine.gov
mailto:Michael.Wight@maine.gov
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or incorrect invoices or materials that are defective or not in conformance with the 

contract. 

MATERIAL QUALITY 

Materials and manufactured products shall be new unless otherwise specified, free from 

defect, and in conformity with the Contract. If there is no applicable standard set forth 

in this Contract for a particular item, then the item shall be in accordance with industry 

standards prevailing at the time of bid. The Department has the authority to inspect all 

Materials and every detail of the Work. The Department may reject the finished product 

if any of the components do not comply with the specifications. The Department may 

reject materials not conforming to the Specifications at any time. 

LIQUIDATED DAMAGES 

Except as expressly provided otherwise in this Contract, the Manufacturer shall owe the 

Department Damages in the per diem amount specified in the Standard 

Specification, Section 107.7.2 - Schedule of Liquidated Damages for each Calendar 

Day that any portion of the Materials that are delivered after the Contract Delivery 

Date. This will be deducted from the amounts otherwise due the Manufacturer. 

Permission for the Manufacturer to deliver the Materials after the Contract Delivery 

Date shall not waive the Department's rights to assess Damage. 
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