



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Janet T. Mills
GOVERNOR

Bruce A. Van Note
COMMISSIONER

February 10, 2025
Subject: Drainage Improvements
WIN: 025471.00
Location: **Warren**
Amendment No. 2

Dear Sir/Ms.:

The following questions have been received:

Question: MTCD method of payment is by “Calendar day,” as opposed to “working day”. Specification clearly defines Calendar day and Working days as different. Can you please confirm that MTCD is paid from the time traffic control devices are setup to the time they are removed using “calendar days” and not “working days.”

Response: Not always. Every project situation is unique and there is not a simple yes/no answer. There are several reasons that MTCD payment may not be continuous from first putting out the signs to taking them down. If you have project specific concerns on a specific situation, please discuss with the Resident and their Construction Support staff.

Consider these changes and information prior to submitting your bid on **February 26, 2025**.

Sincerely,

George M. A. Macdougall P.E.
Contracts & Specifications Engineer