



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Janet T. Mills
GOVERNOR

Bruce A. Van Note
COMMISSIONER

May 19, 2022
Subject: HMA Overlay
State WIN: 026043.00
Location: **Kittery & York**
Amendment No. 1

Dear Sir/Ms.:

Please make the following changes to the Bid Documents:

In the Bid Book:

REMOVE pages 11 - 12, Proposal Schedule of Items, 2 pages, dated 4/29/2022, and **REPLACE** with the attached, revised Proposal Schedule of Items, 2 pages, dated 5/19/2022.

The following question has been received:

Question: Are there any special traffic control requirements for this project?

Response: Yes, please see the Construction Notes and Special Provision, Section 652, Maintenance of Traffic.

Question: Please clarify the requirements in regard to the MTA's Application for Work Permits or License to Locate Facilities on MTA Land? What is it? Who is responsible to get the permit? Is there any cost associated with it? Any special traffic control requirements for permit? Please supply more information regarding this.

Response: It is the Prime Contractor's responsibility to apply for the Turnpike Work permit, per the instructions in the bid book. Please see the previous answer regarding the Traffic Control requirements.

Question: Are the sites available for inspection prior to the bid?

Response: Yes, but the inspection will need to be scheduled with the Department and the State Police.

Question: Construction Notes (page 31 of the specifications) includes Item 604.161 Altering Catch Basin and states Item shall consist of removing existing frame and grates that are located in swales/ditches and replacing with a beehive grate in accordance with special provision 604. There is not an item 604.161 in the schedule of items. Is this work incidental?

Response: Please see the revised schedule of items, dated 5/19/2022, which includes 604.161.

Consider these changes and information prior to submitting your bid on **May 25, 2022**.

Sincerely,



George M. A. Macdougall P.E.
Contracts & Specifications Engineer

Maine Department of Transportation

Proposal Schedule of Items

Proposal ID: 026043.00

Project(s): 026043.00

SECTION: 1 HIGHWAY ITEMS

Alt Set ID:

Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0010	202.203 PAVEMENT BUTT JOINTS	230.000 SY	_____	 _____	_____	 _____
0020	403.21041 HMA 9.5 MM – POLYMER MODIFIED THIN LIFT SURFACE TREATMENT	1,100.000 T	_____	 _____	_____	 _____
0030	403.211 HOT MIX ASPHALT (SHIMMING)	850.000 T	_____	 _____	_____	 _____
0040	409.15 BITUMINOUS TACK COAT - APPLIED	740.000 G	_____	 _____	_____	 _____
0050	424.22 ASPHALT RUBBER CRACK SEALER TYPE 2, APPLIED	7,500.000 LB	_____	 _____	_____	 _____
0060	424.37 CRACK REPAIR	1,200.000 LF	_____	 _____	_____	 _____
0070	424.38 CRACK REPAIR - HOT POUR MASTIC	5,000.000 LB	_____	 _____	_____	 _____
0080	604.161 ALTERING CATCH BASIN	4.000 EA	_____	 _____	_____	 _____
0090	618.14 SEEDING METHOD NUMBER 2	2.000 UN	_____	 _____	_____	 _____
0100	619.12 MULCH	2.000 UN	_____	 _____	_____	 _____
0110	626.113 PRECAST CONCRETE JUNCTION BOX - HEAVY DUTY	6.000 EA	_____	 _____	_____	 _____
0120	626.22 NON-METALLIC CONDUIT	850.000 LF	_____	 _____	_____	 _____

Maine Department of Transportation

Proposal Schedule of Items

Proposal ID: 026043.00

Project(s): 026043.00

SECTION: 1 HIGHWAY ITEMS

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0130	627.733 4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE	9,300.000 LF	_____	 _____	_____	 _____
0140	629.05 HAND LABOR, STRAIGHT TIME	25.000 HR	_____	 _____	_____	 _____
0150	631.12 ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)	25.000 HR	_____	 _____	_____	 _____
0160	631.172 TRUCK - LARGE (INCLUDING OPERATOR)	50.000 HR	_____	 _____	_____	 _____
0170	652.33 DRUM	50.000 EA	_____	 _____	_____	 _____
0180	652.34 CONE	50.000 EA	_____	 _____	_____	 _____
0190	652.35 CONSTRUCTION SIGNS	210.000 SF	_____	 _____	_____	 _____
0200	659.10 MOBILIZATION	LUMP SUM		 LUMP SUM	_____	 _____
Section: 1			Total:		_____	 _____
			Total Bid:		_____	 _____