



STATE OF MAINE  
DEPARTMENT OF TRANSPORTATION  
16 STATE HOUSE STATION  
AUGUSTA, MAINE 04333-0016

Janet T. Mills  
GOVERNOR

Bruce A. Van Note  
COMMISSIONER

September 27, 2023  
Subject: Crooked River Bridge Deck  
Replacement  
State WIN: 026122.00  
Location: **Albany**  
**Amendment No. 1**

Dear Sir/Ms.:

The following questions have been received:

**Question:** Schedule of items call out a Type B Scupper which is a 14" x 14" symmetrical scupper. The drawing shows an offset scupper which is needed for the downspout to clear the girder. Please advise what size offset scupper is required.

**Response:**

This project will instead utilize the steel Type B Bridge Drain as shown in the standard details. As such, payment will be incidental to the deck concrete. Accordingly, please make the following changes to the bid documents.

**REMOVE** pages 16-20, Proposed Schedule of Items, 5 pages, dated 8/21/23, and **REPLACE** with the attached, revised Proposed Schedule of Items, 5 pages, dated 9/26/23.

**REMOVE** pages 94-108, SPECIAL PROVISION SECTION 502, STRUCTURAL CONCRETE (Fiber Reinforced Polymer Bridge Drains), 15 pages, dated 8/22/23.

In the Plan Set: **REMOVE** sheet 2, ESTIMATED QUANTITIES AND GENERAL CONSTRUCTION NOTES, 1 sheet dated 8/21/2023 and **REPLACE** with attached sheet 2, ESTIMATED QUANTITIES AND GENERAL CONSTRUCTION NOTES, 1 sheet dated 9/26/2023.

In the Plan Set: **REMOVE** sheet 5, TYPICAL BRIDGE SECTIONS, 1 sheet dated 8/21/2023 and **REPLACE** with attached sheet 5, TYPICAL BRIDGE SECTIONS, 1 sheet dated 9/26/2023.

Consider these changes and information prior to submitting your bid on **October 4, 2023**.

Sincerely



George M. A. Macdougall P.E.  
Contracts & Specifications Engineer