



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Janet T. Mills
GOVERNOR

Bruce A. Van Note
COMMISSIONER

June 27, 2025
Subject: Bridge Wearing and Surface
Replacement
WIN: 027078.00 & 028410.00
Location: **Mechanic Falls - Minot
Amendment No. 2**

Dear Sir/Ms.:

The following questions have been received:

Question: Can the contract completion date language be changed so one project could be completed in 2025 and one be completed in 2026?

Response: REMOVE on page 58 Section 107 Time, "The Contract Completion Date is October 31, 2025, if Physical Work begins prior to October 31, 2025. The Contract Completion Date is October 30, 2026, if Physical Work begins after October 31, 2025." Make this change in pen and ink.

REMOVE on page 59 and 60 Section 107 Time, "The Contract Completion Date is October 31, 2025, if Physical Work begins prior to October 31, 2025. The Contract Completion Date is October 30, 2026, if Physical Work begins after October 31, 2025." Make this change in pen and ink.

The Contract Completion Date is October 30, 2026.

Question: WIN# 027087.00 Sheet 2 Note 4. References a deck evaluation report, can you please provide?

Response: The Deck Core Test Reports have been posted to the Bid Opportunities website for Mechanic Falls, Mechanic Falls Bridge (#2540) WIN 27078.00

Consider these changes and information prior to submitting your bid on **July 2, 2025**.

Sincerely,

Kevin Hanlon for

George M. A. Macdougall P.E.
Contracts & Specifications Engineer