



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Janet T. Mills
GOVERNOR

Bruce A. Van Note
COMMISSIONER

October 1, 2021
Subject: Modular Office Building
State WIN: 027323.01
Location: **Fort Fairfield**
Amendment No. 4

Dear Sir/Ms.:

The Completion date for this contract has been changed to **December 31, 2021**.

Bids will be accepted on either the Contract Agreement Offer and Award contained in the original Bid Book or the one contained in this amendment.

Please make the following changes to the Bid Documents:

In the Bid Book:

REMOVE pages 13-20, "CONTRACT AGREEMENT OFFER & AWARD", two copies, 4 pages each, and **REPLACE** with the attached, revised "CONTRACT AGREEMENT OFFER & AWARD", two copies, 4 pages each, dated September 30, 2021.

CHANGE on page 33, "SPECIAL PROVISION - SECTION 107 – Prosecution and Progress – (Contract Time)", the 2nd paragraph, which begins with "The specified Contract Completion Date is November 19, 2021." to read "The specified Contract Completion Date is December 31, 2021. All Work must be Complete by the Contract Completion Date specified in the Contract, and any authorized extensions." Make this change in pen and ink.

Consider these changes and information prior to submitting your bid on **October 13, 2021**

Sincerely,

A handwritten signature in blue ink that reads "George Macdougall".

George M. A. Macdougall P.E.
Contracts & Specifications Engineer