
 

 

January 30, 2026 
Subject: Donald V. Carter Memorial bridge  
expansion devices and delivery 
WIN: 029528.10 
Location: Waterville & Winslow 
Amendment No. 1 

  
Dear Sir/Ms.: 

Please note, the Construction phases of the associated project in which these expansion devices are 
being fabricated are being altered. As noted in the attached Appendix A, the delivery date of materials 
has been moved from June 1, 2026 to July 15, 2026. Additionally, the Construction Joints as noted on 
the Plans are subject to change or deletion; however, the altered locations will not be known prior to 
Bid Opening. All other Plan details will remain unchanged.   

 

Consider these changes and information prior to submitting your bid on February 4, 2026. 

      

 

 

Sincerely, 

 

 

George M. A. Macdougall P.E. 

      Contracts & Specifications Engineer 
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APPENDIX A 
Description of Materials, Supplies, Equipment and Bid Price 

 
 
Contractor 

SCHEDULE OF ITEMS 
 
The Department will reject bids if the Bid is not in accordance with the following:  
 

a) The Bid must be Delivered to the precise location and by the precise time set forth in the 
Notice to Contractors or any applicable Bid Amendment. 

b) Required unit prices, lump sum prices and/or bid amounts must be provided and legible. 
c) Do not make handwritten changes to the bid documents. 

 
Bidders are required to bid all Items. 

Item Description Quantity 
& Units Unit Price Bid Amount 

521.23 Expansion Device – Finger Joint 3 EA $ $ 

TOTAL $ 

 
Bids are not accepted by email or FAX. If a paper Bid is to be sent express, please take note that 
overnight services do not always arrive in time. Packages using express services should be sent to 
Maine Department of Transportation, 24 Child Street, Augusta, Maine. 
 
By signing below, the Bidder (1) represents that the Bidder has examined the Contract Agreement 
contained in the Bid documents, the Contract, all documents referenced in said Contract, and the 
site and scope of work, (2) does herby bid and offer to enter into this contract to construct and/or 
perform the Work in strict accordance with the terms and conditions of this Contract at the unit 
prices bid in the attached “Schedule of Items”, (3) represents that the Bidder has given the 
Department notice of any errors or ambiguities related to the documents or the work that have been 
discovered by the Bidder, (4) represents that the above named organization is the legal entity 
entering into the resulting contract with the Department if they are awarded the contract named 
and, (5) represents that the undersigned is authorized to enter contractual obligations on behalf of 
the above-named organization.  
 
Bidder acknowledges that the properly completed and signed Schedule of Items provided with the 
Bid constitutes the Bidder’s offer and that this offer shall remain open for 30 calendar days after 
the date of opening bids. 
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The Bidder herby certifies, to the best of its knowledge and belief that: the Bidder has not, either 
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken 
any action in restraint of competitive bidding in connection with its bid, and its subsequent contract 
with the Department. 
 
Use pen and ink to complete paper bids. Signatures shall be original. Stamped and copied 
signatures will not be accepted. 
 
 

Signature    Date 
 
 
 
(Print Bidder’s Name and Title 

 
DESCRIPTION 
 
The Manufacturer shall furnish and deliver the materials listed in the “Schedule of Items” in this 
Appendix in accordance with the contract documents. The item must meet the requirements of 
this Contract, the Plans, the State of Maine, Department of Transportation, Standard 
Specifications, March 2020 Edition including, but not limited to Section 521 – Finger Joint and 
Fabric Trough/Fabric Curtain and Standard Details March 2020 Edition as updated through 
advertisement, Supplemental Specifications, and Special Provisions including, Special Provision, 
Section 521, Finger Joint and Fabric Trough/Fabric Curtain (Fabricate and Deliver). 
 
Please note that the finger joint construction joint locations shown on the Plans are subject to 
change and/or removal as needed to accommodate project maintenance‑of‑traffic requirements. 
Final construction joint locations will be provided after project award and prior to the 
development of shop drawings. 
 
DELIVERY 

The materials shall be ready for delivery on or before July 15, 2026. The actual delivery date of the 
materials shall be determined by the project schedule and coordinated with the MaineDOT in 
conjunction with the Department’s Contractor responsible for installing the Finger Joints and 
Fabric Trough. The delivery date is expected to be between July 15, 2026, and August 31, 2026. 

Unless agreed upon otherwise, the Manufacturer shall deliver the Finger Joints and Fabric 
Troughs to the designated site only during the following times, Monday through Friday, 7:00 AM 
through 5:00 PM, except for they may not work on holidays as defined in Appendix B nor 
government closure days. Delivery shall be coordinated with the Contract Administrator. Upon 
receipt of the project installation schedule, the Department and the Manufacturer may agree to 
revise the date by which the materials shall be ready for delivery. This change will be done in the 
form of a written Contract Modification.  
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The Finger Joints and Fabric Troughs shall be delivered to the following location by the 
Manufacturer: 

Project: Waterville-Winslow, Carter Memorial Bridge WIN 029528.00 
Location: Route 137 on the Waterville-Winslow town line over the Kennebec River 
Date: Must be ready for delivery by July 15, 2026 (Department, installation Contractor 
and Manufacturer will decide exact date and time) 

 
The onsite Contractor who is installing the Finger Joints and Fabric Troughs must give the 
Manufacturer 7 calendar days’ notice of when the materials shall be delivered. 
 
The Manufacturer shall be responsible for unloading the Finger Joint at the designated site in a 
timely fashion. Any incidental materials needed to temporarily store the joint at the designated 
site shall be provided by the Manufacturer. 
 
The Manufacturer shall supply MaineDOT Fabrication Engineer, and Project Manager, Travis 
Hamel with the appropriate project submittals via the email contacts below. MaineDOT will 
provide the Manufacturer with the contact information for the Contractor responsible for 
installation of the Finger Joints and Fabric Troughs upon award of the installation contract. The 
Manufacturer shall coordinate delivery of the materials with the Contractor responsible for 
installation of the Finger Joints and Fabric Troughs and notify the MaineDOT Fabrication 
Engineer and MaineDOT Project Manager, Travis Hamel. The Department may assign a 
designated alternate to the Department contacts. The Manufacturer will be notified of any such 
change.  
 

MaineDOT Fabrication Engineer Contact: Fabrication.MaineDOT@maine.gov 
Project Manager Contact: Travis.W.Hamel@maine.gov 

 
CONTRACT ADMINISTRATOR 
 

The contract administrator for this contract will be:  
 

Name: Travis Hamel 
Title: Project Manager 
Address: Maine Department of Transportation 

16 State House Station, Augusta, ME 04333-0016 
 

INVOICES AND PAYMENTS 

The Manufacturer shall submit an itemized bill to the Department for materials following delivery 
for approval and payment. At a minimum, invoices shall include the following information: 
 

a) Manufacturer name, address, and contract number  
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b) Invoice date and number 
c) Dates of delivery 
d) Items and quantities at bid price 
e) Brief description of delivered product 
f) Invoice amount 

 
The Department will pay based upon the materials delivered at the prices bid and the invoices 
approved. Payments to the Contractor shall be full compensation for furnishing all labor, 
equipment, materials, services, and incidentals used to supply the materials under the Contract in a 
complete and acceptable manner, and for all risk, loss, damage, or expense of any kind arising 
from the nature or prosecution of the Work. The Department may withhold payments claimed by 
the Contractor on account of incomplete or incorrect invoices or materials that are defective or not 
in conformance with the contract. 
 
MATERIAL QUALITY 
 
Materials and manufactured products shall be new unless otherwise specified, free from defect, 
and in conformity with the Contract. If there is no applicable standard set forth in this Contract for 
a particular item, then the item shall be in accordance with industry standards prevailing at the 
time of bid. The Department has the authority to inspect all Materials and every detail of the 
Work. The Department may reject the finished product if any of the components do not comply 
with the specifications. The Department may reject materials not conforming to the Specifications 
at any time. 
 

LIQUIDATED DAMAGES 
 
Except as expressly provided otherwise in this Contract, the Manufacturer shall owe the 
Department Damages in the per diem amount specified in the Standard Specification, Section 
107.7.2 – Schedule of Liquidated Damages for each Calendar Day that any portion of the 
Materials that are delivered after the Contract Delivery Date. This will be deducted from the 
amounts otherwise due the Manufacturer. Permission for the Manufacturer to deliver the Materials 
after the Contract Delivery Date shall not waive the Department’s rights to assess Damages.  
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