



Janet T. Mills
GOVERNOR

STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Dale F. Doughty
COMMISSIONER

February 17, 2026
Subject: Crew Quarters
WIN: 030325.00
Location: **Dixfield**
Amendment No. 5

Dear Sir/Ms.:

The following questions have been received:

Question: The new electrical disconnects are not shown on the Electrical Site Plans. Would it be acceptable to mount said disconnects on the adjacent existing garage? Please confirm location of new electrical disconnects.

Response: Dixfield -Service rated automatic transfer switch is located at the interior mechanical room Medway – Refer to sheet 24, one line diagram, MDOT to provide the existing disconnect switch on the garage before the project is started. No new Disconnect switch is required from the contractor

Eddington – Refer to sheet 24, one line diagram, MDOT to provide existing disconnect switch on the garage before the project is started. No new Disconnect switch is required from the contractor.

Waldoboro – Refer to sheet 25, one line diagram shows the existing disconnect switch located on the meter stand. Service rated automatic transfer switch is located at the interior mechanical room.

Question: On the Electrical Site Plans they reference telecommunication conduits to be run. These conduit runs seem to denote they are the responsibility of the Office of Information and Technology (OIT). Please confirm who owns the telecommunication scope of work depicted on the Electrical Site Plans.

Response: Installation of the Conduits and pull strings are to be provided by the contractor. Cabling to be provided by MaineDOT OIT.

Question: What is the anticipated start date for each project?

Response: Response: Anticipated start date of June 1st, 2026. This date can be discussed after all paperwork has been submitted and the contract is awarded to the winning bidder.

Question: Please confirm propane tanks are by owner.

Response: Propane tanks to be provided and installed by the contractor

Consider these changes and information prior to submitting your bid on **February 18, 2026.**

Sincerely,



George M. A. Macdougall P.E.
Contracts & Specifications Engineer