



Janet T. Mills  
GOVERNOR

STATE OF MAINE  
DEPARTMENT OF TRANSPORTATION  
16 STATE HOUSE STATION  
AUGUSTA, MAINE 04333-0016

Dale F. Doughty  
ACTING COMMISSIONER

February 13, 2026  
Subject: Crew Quarters  
WIN: 030331.00  
Location: **Medway**  
**Amendment No. 4**

Dear Sir/Ms.:

The following questions have been received:

**Question:** The plans indicate that MDOT will pave up to the building. Can I assume that they perform all paving such as the trench to the existing catch basin for the new foundation drain.

**Response:** Yes, the Department will be responsible for paving the trench to the existing catch basin

**Question:** The structural drawings show a 4-IN foundation drain (no pipe type specified) and the civil drawings show a 6-IN connection to an existing catch basin with HDPE pipe. Can I assume 4-IN SDR-35 for the entire foundation drain system?

**Response:** 6" diameter HDPE is required for the project.

**Question:** Where do we install the cleanout shown in the detail? I see one on the inside for the sanitary line to the septic tank, so am I assuming for the foundation drain? If so, I am guessing one goes to each.

**Response:** The cleanout is to be located at the corner of the building in line with the drainpipe

**Question:** 1-1/2" or 2" water service? The civil and structural drawings differ.

**Response:** A 2" diameter water service is recommended.

**Question:** What size is the existing water main that we tie into?

**Response:** We do not have information about the existing size of the town waterline.

**Question:** What is the anticipated start date for each project.

**Response:** Anticipated start date of June 1st, 2026. This date can be discussed after all paperwork has been submitted and the contract is awarded to the winning bidder.

**Question:** Please confirm propane tanks are by owner.

**Response:** Propane tanks are the responsibility of the contractor. The Department will work with the contractor on who our provider is in the area. The contractor is responsible for installing, filling and testing all equipment. Once the project is completed and accepted then it becomes the Departments responsibility.

Consider these changes and information prior to submitting your bid on **February 18, 2026.**

Sincerely,



George M. A. Macdougall P.E.  
Contracts & Specifications Engineer