

ADDENDUM NO. 1
TO
CITY OF AUBURN, MAINE
WIN 18658.00 SIGNAL AND ADA UPGRADES
November 8, 2022

This addendum amends and /or supplements the bid documents as indicated below. Only these items alter the bid documents. Any verbal discussions or responses are hereby declared null and void. Please acknowledge this addendum on the attached Bid Form.

Clarifications to the Bid Documents:

The following changes have been made to the Bid Documents:

Question: Mix types and item numbers for the pavement in schedule of values do not match Special Provision 403, which is correct?

Answer: Please see revised Bid Form to reflect all pavement quantified in Item 403.210.

Schedule of Items – Addendum #1
Signal and ADA Upgrades – WIN 18658.00

Pay Item Number	Item Description	Approx. Quantity	Unit of Measure	Unit Cost		Bid Amount	
				Dollars	Cents	Dollars	Cents
202.20	Remove Bituminous Concrete Pavement	410	SY				
203.2	Common Excavation	90	CY				
304.1	Aggregate Subbase Course-Gravel (Type D)	30	CY				
304.14	Aggregate Subbase Course-Gravel (Type A) Sidewalk	128	CY				
403.210	Hot Mix Asphalt 9.5mm	133	T				
409.15	Bituminous Tack Coat - Applied	15	G				
608.26	Curb Ramp Detectable Warning Field	265	SF				
609.11	Vertical Granite Curb Type 1	90	LF				
609.12	Vertical Granite Curb - Circular	40	LF				
609.234	Terminal Curb Type 1 - 4 Foot	5	EA				
609.238	Terminal Curb Type 1 - 8 Foot	19	EA				
609.2381	Terminal Curb Type 1 - 8 Foot Circular	21	EA				
609.34	Curb Type 5	75	LF				
609.441	Curbing Removed and Stacked	380	LF				
615.07	Loam	17	CY				
618.13	Seeding Method Number 1	4	UNIT				
626.22	Non-Metallic Conduit	275	LF				
626.3211	20-inch Diameter Foundation	55	LF				
627.75	White or Yellow Pavement and Curb Marking	2,400	SF				
627.77	Removal of Existing Pavement Markings	2,490	SF				
629.05	Hand Labor, Straight Time	10	HR				

Schedule of Items – Addendum #1

Signal and ADA Upgrades – WIN 18658.00

Pay Item Number	Item Description	Approx. Quantity	Unit of Measure	Unit Cost		Bid Amount	
				Dollars	Cents	Dollars	Cents
631.12	All Purpose Excavator (Including Operator)	10	HR				
631.172	Truck - Large (Including Operator)	10	HR				
643.71	Traffic Signal Modification - Center St at North River Rd	1	LS				
643.71	Traffic Signal Modification - Center St at Lake Auburn Ave	1	LS				
643.71	Traffic Signal Modification - Mt Auburn Ave at Walmart Drive	1	LS				
643.71	Traffic Signal Modification - Court St at Turner St	1	LS				
643.71	Traffic Signal Modification - Center St at Turner St and Union	1	LS				
643.71	Traffic Signal Modification - Center St at Mt. Auburn Ave	1	LS				
643.71	Traffic Signal Modification - Mt Auburn Ave at Turner St	1	LS				
643.83	Video Detection - Turner St at Hampshire St	1	LS				
643.83	Video Detection - Center St at Lake Auburn Ave	1	LS				
643.83	Video Detection - Mt Auburn Ave at Walmart Dr	1	LS				
643.90	Interconnect Wire Between	1	LS				
643.92	8' Pedestal Pole	11	EA				
643.99	Pedestrian APS Push Button Assembly	7	EA				
643.991	Push Button Assembly with Arrows	16	EA				
645.280	Wood Post	1	EA				
645.106	Demount Regulatory, Warning, Confirmation, and Route Marker Assembly Sign	40	EA				
645.116	Reinstall Regulatory, Warning, Confirmation, and Route Marker Assembly Sign	40	EA				
645.271	Reg, Warning, Confirmation, RTE Signs Type 1	37	SF				
652.33	Drum	80	EA				

Schedule of Items – Addendum #1
Signal and ADA Upgrades – WIN 18658.00

Pay Item Number	Item Description	Approx. Quantity	Unit of Measure	Unit Cost		Bid Amount	
				Dollars	Cents	Dollars	Cents
652.34	Cone	130	EA				
652.35	Construction Signs	500	SF				
652.36	Maintenance of Traffic Control Devices	90	CD				
652.38	Flaggers	40	HR				
652.381	Traffic Officers	240	HR				
652.41	Portable-Changeable Message Sign	2	EA				
656.75	Temporary Soil Erosion & Water Pollution Control	1	LS				
659.1	Mobilization	1	LS				
TOTAL AMOUNT OF SECTION 0001, WRITTEN AND IN FIGURES BASED ON ESTIMATE OF QUANTITIES: _____							
(written)							