
July 23, 2021 
  Subject: Swans Island Ferry Vessel 

Construction 
  State WIN: PH022194.00 

Location: Rockland  
Amendment No. 5  

Dear Sir/Ms.: 

Make the following changes to the Bid Documents: 

In the Bid Book: 

CHANGE on page 3, NOTICE TO CONTRACTORS, the bid opening date from “July 28, 2021” to read 
“August 18, 2021”.  Make this change in pen and ink. 

The following question has been received: 

Question:  With getting the BAE a proposal relatively close to bid submittal on a complex project is 
very difficult. Following the BAE package we needed to go out to our suppliers for quotes on items. 
Many of the suppliers have struggled with COVID-19 impacts and have not been able quote there scope 
of supply as quickly as normal. We are still in the process of waiting for joiner quote which represents 
around 15–20% of the project. If we could have a 3 week extension while we finish evaluating the 
project we would appreciate it. 

Response:  See above changes to Notice to Contractors. 

Consider these changes and information prior to submitting your bid on August 18, 2021. 

Sincerely, 

George M. A. Macdougall P.E. 
Contracts & Specifications Engineer 


