



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Janet T. Mills
GOVERNOR

Bruce A. Van Note
COMMISSIONER

November 3, 2020
Subject: Traffic Signal Maintenance Work
State WIN: PH20201014TS
Location: **Regions 1, 2, 3, 4 & 5**
Amendment No. 1

Dear Sir/Ms.:

The following questions have been received:

Question: There are pay items shown for the Wavetronix (misspelled as Wavetronics on the document titled bpPH20201014TS.pdf) as stop bar and advance sensors. As the Wavetronix stopbar and advance detectors are separate above ground components, is there any way to add a pay item for cabinet interface components as these can support up to 6 sensors each?

Response: Cabinet interface is not on the schedule of items; therefore, it will be cost plus markup. See the last item on the schedule of items, under "Miscellaneous (*furnish and install*)", items not on the schedule of items are paid for with cost plus markup.

Question: What is the average footage of homerun cable needed for each sensor? We could include this in the sensor price or if there could be another pay item for linear foot homerun cable to be handled separately.

Response: Homerun cable is not on the schedule of items; therefore, it will be cost plus markup. See the last item on the schedule of items, under "Miscellaneous (*furnish and install*)", items not on the schedule of items are paid for with cost plus markup.

Consider these changes and information prior to submitting your bid on **November 4, 2020**.

Sincerely,

A handwritten signature in blue ink that reads "George Macdougall".

George M. A. Macdougall P.E.
Contracts & Specifications Engineer