
September 27, 2022 
Subject: Snow Plowing and Ice Control 
State WIN: PH20220831SPJW 
Location: Jefferson/Whitefield 
Amendment No. 2 

Dear Sir/Ms: 

REMOVE pages 19 through 28, “CONTRACT FOR SNOW PLOWING AND ICE CONTROL”, two copies, and REPLACE

with the attached revised “CONTRACT FOR SNOW PLOWING AND ICE CONTROL”, two copies, 5 pages each, 

dated 9/27/2022.   

The following questions has been received:

Question:  Would MaineDOT allow the contractor to put up a fabric building, constructed on concrete blocks

with a paved floor, on the MaineDOT Jefferson lot, located on the northeast side of Route 32, 0.15 miles from 

Route 126? 

Response:  Yes, MaineDOT will allow the successful bidder to install a fabric building on the Jefferson lot in

accordance with Maine DEP siting requirements. The contractor will be required to meet with MaineDOT to 

discuss the specific location on the lot to ensure MaineDOT’s continued access to other materials that are stored 

there. 

Refer to the attached revised “CONTRACT FOR SNOW PLOWING & ICE CONTROL” Section 9 Facility/Material 

Stockpile Requirements added paragraph “d) For this Contract, the Department is willing to allow the Contractor 

the use of a portion of its Jefferson facility located off Route 32, 0.15 miles from Route 126, for the storage of 

winter materials. The specific area(s) on the lot will be determined jointly between MaineDOT and the contractor 

in the pre-award phase.  This location will require re-registration with Maine DEP since the storage of winter 

materials had been previously discontinued by MaineDOT.  The use of this facility shall be in accordance with 

Maine DEP rules and good housekeeping practices for all operations conducted on the site. The Contractor shall 

be responsible for any damages they may cause on the site or any utilities they may use (if applicable).  The 

Department shall retain the right to inspect the premises at any time.  If, at any time, the Department 

determines that the Contractor is not using the facility in an appropriate or responsible manner, as solely 

determined by the Department, the Contractor may be given notice to vacate the premises.



 Such action may or may not result in termination of this contract, depending upon whether the Contractor 

has alternative facility options that meet the requirements of the Contract”. 

Question:  If MaineDOT is willing to allow the fabric building on the Jefferson lot, by what date will it have to be 
installed?

Response:  The building shall be in place by November 1, 2022, for the length of the Contract and any authorized 
extensions. The Contractor’s building and any material(s) shall be removed at the end of the contract to the 
satisfactory of the Department.

Question: Does MaineDOT require 100% of the estimated materials to be stored at the start of the season?

Response: No.  The contractor must have sufficient materials in place to address storms while allowing for the 
ongoing replenishment of materials throughout the winter.  Roughly one third of the estimated materials would 
be considered a reasonable starting point.

Consider these changes and information prior to submitting your bid on October 5, 2022.

Sincerely, 

George M. A. Macdougall P.E. 
Contracts & Specifications Engineer 
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CONTRACT FOR SNOW PLOWING & ICE CONTROL 

This CONTRACT is made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (“Department” or “MaineDOT”), an  
Agency of State Government and 

of (“Contractor”). 

In consideration of the mutual covenants herein, the parties agree as follows. 

1. The Work.  Contractor agrees to remove the snow (whether accumulating from snowfall
or drifting), treat the roads, control ice, (whether naturally occurring or manmade) ensure water
can get off of the road to any ditches or drainage structures blocked by snow or ice, and perform
all other work indicated in this Contract in compliance with all the terms, conditions, and
representations of the same (“the Work”) on the sections of highway listed below (“the Work
Area”).

Route 32 in Jefferson, beginning at the intersection of Route 126 (RLM 29.18) and 
extending in a northerly direction to the intersection of Route 17 in Jefferson (RLM 
33.84), for a total distance of 4.66 centerline miles (9.32 Lane Miles). 
Route 126 in Jefferson, beginning at the intersection of Route 32 (RLM 42.75) and 
extending in a westerly direction to the intersection of Route 213 in Jefferson (RLM 
42.26), then continuing on Route 126 (Gardiner Road) in a westerly direction to the 
intersection of Cooper Road in Whitefield (RLM 34.93) for a total distance of 7.82 
centerline miles (15.64 Lane Miles). 
Total contract mileage is 12.48 centerline miles (24.96 Lane Miles). 

2. Term of Contract.  The initial term of the contract is for three (3) years, beginning on
October 15, 2022, or when executed, whichever is latest and ending on May 1, 2025.  The term
of any additional seasons is from October 15 to May 1 (hereinafter “Winter Season”), The
parties may mutually agree to extend this Contract for up to five (5) additional years, prior to
July 1, on an annual basis, and under all the terms of this Contract.

3. Price and Payment. The Department agrees to pay the Contractor the Base Lump Sum

payment of ____________________________________________________________ 

($____________________) each season, for all work conforming to the terms of this Contract. 
For each additional year of the Contract, beyond the initial Contract year, a 2% escalation 
factor shall also be added to the Base Lump Sum.  Each Winter Season’s total payment shall 
be made in six installments as specified below: 

15% of the total price on December 1 
15% of the total price on January 1 
30% of the total price on February 1 
20% of the total price on March 1 
10% of the total price on April 1 
10% of the total price on May 1 
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4. Insurance, Performance and Payment Bonds.  The Contractor shall provide insurance
certificates conforming to this Contract prior to award and prior to October 1 of each
subsequent year.  Each Winter Season’s initial payment will be contingent upon the
Department having this information on file. Performance and Payment Bonds and Bid
guarantee are not required for this contract.

5. Contract. This Contract, which may be amended, modified, or supplemented in writing
only, consists of the State of Maine, Department of Transportation, Standard
Specifications, March 2020 Edition, Sections 101, 102, 103 and 111, Bid For Snow
Plowing & Ice Removal, Appendices, Special Provisions, Tables, Attachments and
Contract for Snow Plowing & Ice Control.  It is agreed and understood that this Contract
will be governed by the documents listed above.

6. Department’s Representative.  The Department’s Representative shall be the Region
Superintendent of Operations, or designee, of the MaineDOT Region office having
jurisdiction over the contract area.  For this contract, the Region Superintendent of
Operations may be contacted at the following:

MaineDOT Region 2 
66 Industrial Drive 
98 State House Station 
Augusta, ME 04333 
(207) 624-8200

7. Work Standards
a) The Contractor shall have a working knowledge of anti-icing strategies for minimizing

and preventing the bonding of snow and ice to the pavement surface.  The Contractor
shall utilize calibrated spreading equipment to implement the anti-icing strategies
responsibly and effectively.  Information on anti-icing may be found at the MaineDOT
web site as follows: http://www.maine.gov/mdot/winterdriving/snowicecontrol/

b) The Contractor shall commence plowing and material application operations no later
than when snow on the pavement has reached a depth of one-half inch if the snow is
wet and one inch if dry. Snow will be plowed and salt and/or winter sand will be used
as needed during the storm to keep the roads open to traffic. During a winter storm
event, average cycle times for the plows will be approximately 1-1/2 to 2 hours.
Between the hours of 10:00 P.M. and 4:00 A.M, the average cycle times for the plows
may double if snowfall is light or intermittent and strategic use of winter sand may be
utilized to help carry low traffic volumes during these extended plow cycles.  After the
storm, one-third bare pavement, in the middle of the road, will be provided as soon as
practical.  Bare travel lanes shall be provided as soon as practicable on these roads after
the Priority 1 and 2 roads.  In most cases, this will occur within twenty-four (24) hours.

c) The Contractor shall use appropriate methods and practices of plowing and material
application to ensure continuity of operations with adjacent plow routes that may be
addressed by municipal forces, state forces, or other contractors, as well as other plow
routes in the same geographic area that have the same corridor priority (the
Department’s Representative may be contacted for clarification of which roads in the
area share a similar priority level).  The Contractor shall also ensure that the speed of
their plowing operations is low enough to produce efficient plowing and material use
and that appropriate care is taken to minimize the potential for damage to State and

http://www.maine.gov/mdot/winterdriving/snowicecontrol/
http://www.maine.gov/mdot/winterdriving/snowicecontrol/
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personal property adjacent to the highway (such as guardrail, curbing and mailboxes, 
etc.). See appendix A, Part 24 

d) Whenever the contractor is out checking and/or treating the roads, they shall 
contact MaineDOT’s Transportation Management Center (TMC) at 207-624-
3339 to notify them of the conditions and the actions being taken. Similarly, when 
the contractor has completed their operations, they shall notify the TMC when they are 
done and off the road. The Contractor shall have supervisory personnel available by 
cell phone(s) throughout any winter storm.  The phone number(s) shall be provided to 
the Department and updated as necessary.  The Contractor’s equipment shall also be 
equipped with communication devices that will allow the Contractor to promptly get a 
message to their driver(s). 

e) The Contractor shall promptly address any specific areas identified by the 
Department’s Representative as having not been sufficiently treated to provide 
reasonably safe travel conditions.  Such areas may require removal of snowpack, 
applications of winter sand or salt, or additional pushing back of snowbanks.  Such 
work shall be incidental to the contract.  Should the Contractor fail to respond to any 
identified hazards within a reasonable period, the Department may address the areas of 
concern and withhold the costs incurred from the Contractor’s payment. 

8. Equipment Requirements.  The Contractor must furnish enough plow trucks, having a 
gross vehicle weight rating or registered weight of 26,001 pounds or greater.  In 
accordance with law, all such trucks shall meet all State registration and inspection laws, 
and only be operated by persons having a valid CDL license.  Trucks shall be outfitted 
with plows/wings with material spreaders (electronically controlled are preferred but not 
mandatory) that are properly calibrated to ensure accurate application and accounting of 
materials.  All trucks, plows, loaders, and spreader systems shall be identified in the “Bid 
for Snow Plowing & Ice Control” document, and all equipment is subject to the 
Department’s approval, both prior to the initial award of the contract and at any time prior 
to or during any Winter Season.  Failure to provide equipment that the Department deems 
sufficient to meet the terms of this contract reliably and safely shall be grounds for contract 
termination. The contractor shall have a spare plow truck within 15 miles of the center of 
the contract area in case of a breakdown during a storm. 

9. Facility/Material Stockpile Requirements. 

a) The Contractor shall specify the intended location of the salt and winter sand (salted 
sand) stockpiles that will be used while fulfilling this Contract.  Any proposed changes 
to the stockpile location(s) must be provided to MaineDOT, in writing, prior to July 1 
and in advance of the winter season in which the stockpile(s) will be used. The 
Contractor must also certify that all stockpiles comply with all local, state, and federal 
rules, regulations, and statutes.  Specific attention is directed to the Maine DEP’s rules 
for the siting and operation of sand/salt stockpiles, located at the following link:   
https://www.maine.gov/dep/water/wd/sandsalt/index.html 
 
If the contractor does not have a Maine DEP approved stockpile site, it must be stated 
in the submittal and the Department will discuss potential options with the apparent 
low bidder.  If the bidder is ultimately unsuccessful in obtaining a suitable location for 
salt and winter sand stockpiles, this shall be grounds for dismissal of the bid.  The 
Contractor agrees to indemnify the Department for any liability, claims, demands, 

https://www.maine.gov/dep/water/wd/sandsalt/index.html
https://www.maine.gov/dep/water/wd/sandsalt/index.html
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causes of action or damages incurred because of the use of, or stockpiling of sand and 
salt. 

b) Equipment and stockpiles of winter sand and salt shall be so located as to permit 
minimum travel time to critical areas and deadheading for reloading to maintain level-
of-service and cycle times.  The maximum distance between stockpiles shall be twenty 
(20) miles and equipment shall be located within a 10-mile radius of the Work Area. 

c) Contractor agrees to have salt and winter sand stockpiles in place and available by 
October 1st of each year that this contract is in effect. Failure to do so may be grounds 
to terminate the contract. 

d)  For this contract, the Department is willing to allow the Contractor the use of a portion 
of its Jefferson facility located off Route 32, 0.15 miles from Route 126, for the storage 
of winter materials. The specific area(s) on the lot will be determined jointly between 
MaineDOT and the contractor in the pre-award phase.  This location will require re-
registration with Maine DEP since the storage of winter materials had been previously 
discontinued by MaineDOT.  The use of this facility shall be in accordance with Maine 
DEP rules and good housekeeping practices for all operations conducted on the site. 
The Contractor shall be responsible for any damages they may cause on the site or any 
utilities they may use (if applicable).  The Department shall retain the right to inspect 
the premises at any time.  If, at any time, the Department determines that the Contractor 
is not using the facility in an appropriate or responsible manner, as solely determined 
by the Department, the Contractor may be given notice to vacate the premises. Such 
action may or may not result in termination of this contract, depending upon whether 
the Contractor has alternative facility options that meet the requirements of this 
contract. 

 
10. Sand & Salt Requirements. 

a) The Contractor agrees to provide sufficient salt and winter sand for operations required 
by this agreement.  The Department estimates that the following approximate quantities 
of materials will be required to address a typical winter season: 

Materials Anti- Icing 
Salt (Tons) 350 
Winter Sand (CY) 100 
Liquid Chlorides (Gallons) 3000 

b) Maximum gradation of sand shall be 3/8 inch, and all sand will be screened to that 
size prior to use on the highway. 

c) The Contractor must mix between 80-120 pounds of salt with each cubic yard of 
sand before the sand is stockpiled.  A reference guide for mixing may be found at the 
following link: https://www.maine.gov/mdot/mlrc/technical/winterplowsand/  

d) When making applications of pure salt, or sand when necessary, the Contractor shall 
do so in such a manner to avoid the application of excessive quantities.  In most cases, 
application rates shall be in accordance with the rates specified in Attachment B. 

e) The Contractor agrees to pay particular attention to the treatment of railroad crossings, 
hills, curves and intersections, and to apply extra materials to such locations as 
necessary.  Plow blades shall be raised sufficiently at railroad crossings to prevent 
striking the rail tracks.  Excessive residue of snow on the tracks, as determined by the 

https://www.maine.gov/mdot/mlrc/technical/winterplowsand/
https://www.maine.gov/mdot/mlrc/technical/winterplowsand/
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Department, shall be removed by hand if necessary.  Should any rail tracks be hit during 
plowing operations, the owner of the rail line shall be called immediately to inspect the 
tracks and Department’s representative shall also be notified.  All work around railroad 
tracks shall follow the rail owner’s requirements.  

f) The Contractor shall record the total material quantities used for each storm 
event and report those quantities to the Department’s Representative on a weekly 
basis.  At the end of the season, the season totals shall be emailed to the Highway 
Maintenance Engineer at Maintenance.MaineDOT@maine.gov.   Failure to 
provide this information may delay the final season’s payment. 

g) Purchase of Materials.  At the Department’s sole discretion, and with consideration of 
material availability and past material purchase coordination with the Contractor, the 
Contractor may be offered the opportunity to purchase salt through the Department at 
current contract rates (where applicable).  When authorized, the materials may be 
ordered through the Department’s Representative, or designee.  The Department will 
send invoices for these items monthly, and the Contractor will have thirty days to pay.  

11. Certifications. 
By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
1. All of the statements, representations, covenant, and certifications required or set 

forth in the Contract are still complete and accurate as of the date of this contract. 
2. The Contractor knows of no legal, contractual, or financial impediment that prevents 

Contractor from entering into this Contract. 
3. The person signing below is legally authorized by the Contractor to sign and to 

legally bind the Contractor to the terms of the Contract. 
The Contractor, for itself, its successors and assigns, hereby executes two duplicate 
originals of this Contract and thereby binds itself to all covenants, terms, and obligations 
contained in the Contract Documents. 

 
                     CONTRACTOR 
 
____________________________ _______________________________________ 
   Date      Signature 
 
    _______________________________________ 
       Printed Name 
 
    _______________________________________ 
           Title 
 
This award consummates the Contract, and the documents referenced herein.   
 
    MAINE DEPARTMENT OF TRANSPORTATION 
 
________________________________ ______________________________________ 
   Date  Brian T. Burne 
     Highway Maintenance Engineer 
     Bureau of Maintenance & Operations  

mailto:Maintenance.MaineDOT@maine.gov
mailto:Maintenance.MaineDOT@maine.gov
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CONTRACT FOR SNOW PLOWING & ICE CONTROL  
 

This CONTRACT is made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (“Department” or “MaineDOT”), an  
Agency of State Government and                                                                               

of                                           (“Contractor”). 
 
In consideration of the mutual covenants herein, the parties agree as follows. 
 
1.  The Work.  Contractor agrees to remove the snow (whether accumulating from snowfall 
or drifting), treat the roads, control ice, (whether naturally occurring or manmade) ensure water 
can get off of the road to any ditches or drainage structures blocked by snow or ice, and perform 
all other work indicated in this Contract in compliance with all the terms, conditions, and 
representations of the same (“the Work”) on the sections of highway listed below (“the Work 
Area”). 

Route 32 in Jefferson, beginning at the intersection of Route 126 (RLM 29.18) and 
extending in a northerly direction to the intersection of Route 17 in Jefferson (RLM 
33.84), for a total distance of 4.66 centerline miles (9.32 Lane Miles). 
Route 126 in Jefferson, beginning at the intersection of Route 32 (RLM 42.75) and 
extending in a westerly direction to the intersection of Route 213 in Jefferson (RLM 
42.26), then continuing on Route 126 (Gardiner Road) in a westerly direction to the 
intersection of Cooper Road in Whitefield (RLM 34.93) for a total distance of 7.82 
centerline miles (15.64 Lane Miles). 
Total contract mileage is 12.48 centerline miles (24.96 Lane Miles). 

2. Term of Contract.  The initial term of the contract is for three (3) years, beginning on 
October 15, 2022, or when executed, whichever is latest and ending on May 1, 2025.  The term 
of any additional seasons is from October 15 to May 1 (hereinafter “Winter Season”), The 
parties may mutually agree to extend this Contract for up to five (5) additional years, prior to 
July 1, on an annual basis, and under all the terms of this Contract. 

3. Price and Payment. The Department agrees to pay the Contractor the Base Lump Sum 
 
payment of ____________________________________________________________ 
 
($____________________) each season, for all work conforming to the terms of this Contract.  
For each additional year of the Contract, beyond the initial Contract year, a 2% escalation 
factor shall also be added to the Base Lump Sum.  Each Winter Season’s total payment shall 
be made in six installments as specified below: 

15% of the total price on December 1 
  15% of the total price on January 1 
  30% of the total price on February 1 

 20% of the total price on March 1 
  10% of the total price on April 1 
  10% of the total price on May 1 
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4. Insurance, Performance and Payment Bonds.  The Contractor shall provide insurance 
certificates conforming to this Contract prior to award and prior to October 1 of each 
subsequent year.  Each Winter Season’s initial payment will be contingent upon the 
Department having this information on file. Performance and Payment Bonds and Bid 
guarantee are not required for this contract. 

5. Contract. This Contract, which may be amended, modified, or supplemented in writing 
only, consists of the State of Maine, Department of Transportation, Standard 
Specifications, March 2020 Edition, Sections 101, 102, 103 and 111, Bid For Snow 
Plowing & Ice Removal, Appendices, Special Provisions, Tables, Attachments and 
Contract for Snow Plowing & Ice Control.  It is agreed and understood that this Contract 
will be governed by the documents listed above. 

6. Department’s Representative.  The Department’s Representative shall be the Region 
Superintendent of Operations, or designee, of the MaineDOT Region office having 
jurisdiction over the contract area.  For this contract, the Region Superintendent of 
Operations may be contacted at the following: 

MaineDOT Region 2 
66 Industrial Drive 
98 State House Station 
Augusta, ME 04333 
(207) 624-8200 

7. Work Standards 
a) The Contractor shall have a working knowledge of anti-icing strategies for minimizing 

and preventing the bonding of snow and ice to the pavement surface.  The Contractor 
shall utilize calibrated spreading equipment to implement the anti-icing strategies 
responsibly and effectively.  Information on anti-icing may be found at the MaineDOT 
web site as follows: http://www.maine.gov/mdot/winterdriving/snowicecontrol/ 

b) The Contractor shall commence plowing and material application operations no later 
than when snow on the pavement has reached a depth of one-half inch if the snow is 
wet and one inch if dry. Snow will be plowed and salt and/or winter sand will be used 
as needed during the storm to keep the roads open to traffic. During a winter storm 
event, average cycle times for the plows will be approximately 1-1/2 to 2 hours. 
Between the hours of 10:00 P.M. and 4:00 A.M, the average cycle times for the plows 
may double if snowfall is light or intermittent and strategic use of winter sand may be 
utilized to help carry low traffic volumes during these extended plow cycles.  After the 
storm, one-third bare pavement, in the middle of the road, will be provided as soon as 
practical.  Bare travel lanes shall be provided as soon as practicable on these roads after 
the Priority 1 and 2 roads.  In most cases, this will occur within twenty-four (24) hours. 

c) The Contractor shall use appropriate methods and practices of plowing and material 
application to ensure continuity of operations with adjacent plow routes that may be 
addressed by municipal forces, state forces, or other contractors, as well as other plow 
routes in the same geographic area that have the same corridor priority (the 
Department’s Representative may be contacted for clarification of which roads in the 
area share a similar priority level).  The Contractor shall also ensure that the speed of 
their plowing operations is low enough to produce efficient plowing and material use 
and that appropriate care is taken to minimize the potential for damage to State and 

http://www.maine.gov/mdot/winterdriving/snowicecontrol/
http://www.maine.gov/mdot/winterdriving/snowicecontrol/
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personal property adjacent to the highway (such as guardrail, curbing and mailboxes, 
etc.). See appendix A, Part 24 

d) Whenever the contractor is out checking and/or treating the roads, they shall 
contact MaineDOT’s Transportation Management Center (TMC) at 207-624-
3339 to notify them of the conditions and the actions being taken. Similarly, when 
the contractor has completed their operations, they shall notify the TMC when they are 
done and off the road. The Contractor shall have supervisory personnel available by 
cell phone(s) throughout any winter storm.  The phone number(s) shall be provided to 
the Department and updated as necessary.  The Contractor’s equipment shall also be 
equipped with communication devices that will allow the Contractor to promptly get a 
message to their driver(s). 

e) The Contractor shall promptly address any specific areas identified by the 
Department’s Representative as having not been sufficiently treated to provide 
reasonably safe travel conditions.  Such areas may require removal of snowpack, 
applications of winter sand or salt, or additional pushing back of snowbanks.  Such 
work shall be incidental to the contract.  Should the Contractor fail to respond to any 
identified hazards within a reasonable period, the Department may address the areas of 
concern and withhold the costs incurred from the Contractor’s payment. 

8. Equipment Requirements.  The Contractor must furnish enough plow trucks, having a 
gross vehicle weight rating or registered weight of 26,001 pounds or greater.  In 
accordance with law, all such trucks shall meet all State registration and inspection laws, 
and only be operated by persons having a valid CDL license.  Trucks shall be outfitted 
with plows/wings with material spreaders (electronically controlled are preferred but not 
mandatory) that are properly calibrated to ensure accurate application and accounting of 
materials.  All trucks, plows, loaders, and spreader systems shall be identified in the “Bid 
for Snow Plowing & Ice Control” document, and all equipment is subject to the 
Department’s approval, both prior to the initial award of the contract and at any time prior 
to or during any Winter Season.  Failure to provide equipment that the Department deems 
sufficient to meet the terms of this contract reliably and safely shall be grounds for contract 
termination. The contractor shall have a spare plow truck within 15 miles of the center of 
the contract area in case of a breakdown during a storm. 

9. Facility/Material Stockpile Requirements. 

a) The Contractor shall specify the intended location of the salt and winter sand (salted 
sand) stockpiles that will be used while fulfilling this Contract.  Any proposed changes 
to the stockpile location(s) must be provided to MaineDOT, in writing, prior to July 1 
and in advance of the winter season in which the stockpile(s) will be used. The 
Contractor must also certify that all stockpiles comply with all local, state, and federal 
rules, regulations, and statutes.  Specific attention is directed to the Maine DEP’s rules 
for the siting and operation of sand/salt stockpiles, located at the following link:   
https://www.maine.gov/dep/water/wd/sandsalt/index.html 
 
If the contractor does not have a Maine DEP approved stockpile site, it must be stated 
in the submittal and the Department will discuss potential options with the apparent 
low bidder.  If the bidder is ultimately unsuccessful in obtaining a suitable location for 
salt and winter sand stockpiles, this shall be grounds for dismissal of the bid.  The 
Contractor agrees to indemnify the Department for any liability, claims, demands, 

https://www.maine.gov/dep/water/wd/sandsalt/index.html
https://www.maine.gov/dep/water/wd/sandsalt/index.html
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causes of action or damages incurred because of the use of, or stockpiling of sand and 
salt. 

b) Equipment and stockpiles of winter sand and salt shall be so located as to permit 
minimum travel time to critical areas and deadheading for reloading to maintain level-
of-service and cycle times.  The maximum distance between stockpiles shall be twenty 
(20) miles and equipment shall be located within a 10-mile radius of the Work Area. 

c) Contractor agrees to have salt and winter sand stockpiles in place and available by 
October 1st of each year that this contract is in effect. Failure to do so may be grounds 
to terminate the contract. 

d)  For this contract, the Department is willing to allow the Contractor the use of a portion 
of its Jefferson facility located off Route 32, 0.15 miles from Route 126, for the storage 
of winter materials. The specific area(s) on the lot will be determined jointly between 
MaineDOT and the contractor in the pre-award phase.  This location will require re-
registration with Maine DEP since the storage of winter materials had been previously 
discontinued by MaineDOT.  The use of this facility shall be in accordance with Maine 
DEP rules and good housekeeping practices for all operations conducted on the site. 
The Contractor shall be responsible for any damages they may cause on the site or any 
utilities they may use (if applicable).  The Department shall retain the right to inspect 
the premises at any time.  If, at any time, the Department determines that the Contractor 
is not using the facility in an appropriate or responsible manner, as solely determined 
by the Department, the Contractor may be given notice to vacate the premises. Such 
action may or may not result in termination of this contract, depending upon whether 
the Contractor has alternative facility options that meet the requirements of this 
contract. 

 
10. Sand & Salt Requirements. 

a) The Contractor agrees to provide sufficient salt and winter sand for operations required 
by this agreement.  The Department estimates that the following approximate quantities 
of materials will be required to address a typical winter season: 

Materials Anti- Icing 
Salt (Tons) 350 
Winter Sand (CY) 100 
Liquid Chlorides (Gallons) 3000 

b) Maximum gradation of sand shall be 3/8 inch, and all sand will be screened to that 
size prior to use on the highway. 

c) The Contractor must mix between 80-120 pounds of salt with each cubic yard of 
sand before the sand is stockpiled.  A reference guide for mixing may be found at the 
following link: https://www.maine.gov/mdot/mlrc/technical/winterplowsand/  

d) When making applications of pure salt, or sand when necessary, the Contractor shall 
do so in such a manner to avoid the application of excessive quantities.  In most cases, 
application rates shall be in accordance with the rates specified in Attachment B. 

e) The Contractor agrees to pay particular attention to the treatment of railroad crossings, 
hills, curves and intersections, and to apply extra materials to such locations as 
necessary.  Plow blades shall be raised sufficiently at railroad crossings to prevent 
striking the rail tracks.  Excessive residue of snow on the tracks, as determined by the 

https://www.maine.gov/mdot/mlrc/technical/winterplowsand/
https://www.maine.gov/mdot/mlrc/technical/winterplowsand/
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Department, shall be removed by hand if necessary.  Should any rail tracks be hit during 
plowing operations, the owner of the rail line shall be called immediately to inspect the 
tracks and Department’s representative shall also be notified.  All work around railroad 
tracks shall follow the rail owner’s requirements.  

f) The Contractor shall record the total material quantities used for each storm 
event and report those quantities to the Department’s Representative on a weekly 
basis.  At the end of the season, the season totals shall be emailed to the Highway 
Maintenance Engineer at Maintenance.MaineDOT@maine.gov.   Failure to 
provide this information may delay the final season’s payment. 

g) Purchase of Materials.  At the Department’s sole discretion, and with consideration of 
material availability and past material purchase coordination with the Contractor, the 
Contractor may be offered the opportunity to purchase salt through the Department at 
current contract rates (where applicable).  When authorized, the materials may be 
ordered through the Department’s Representative, or designee.  The Department will 
send invoices for these items monthly, and the Contractor will have thirty days to pay.  

11. Certifications. 
By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
1. All of the statements, representations, covenant, and certifications required or set 

forth in the Contract are still complete and accurate as of the date of this contract. 
2. The Contractor knows of no legal, contractual, or financial impediment that prevents 

Contractor from entering into this Contract. 
3. The person signing below is legally authorized by the Contractor to sign and to 

legally bind the Contractor to the terms of the Contract. 
The Contractor, for itself, its successors and assigns, hereby executes two duplicate 
originals of this Contract and thereby binds itself to all covenants, terms, and obligations 
contained in the Contract Documents. 

 
                     CONTRACTOR 
 
____________________________ _______________________________________ 
   Date      Signature 
 
    _______________________________________ 
       Printed Name 
 
    _______________________________________ 
           Title 
 
This award consummates the Contract, and the documents referenced herein.   
 
    MAINE DEPARTMENT OF TRANSPORTATION 
 
________________________________ ______________________________________ 
   Date  Brian T. Burne 
     Highway Maintenance Engineer 
     Bureau of Maintenance & Operations  

mailto:Maintenance.MaineDOT@maine.gov
mailto:Maintenance.MaineDOT@maine.gov

