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STATE OF MAINE

 DEPARTMENT OF TRANSPORTATION

LINCOLN COUNTY
"EDDY ROAD

STATE PROJECT NO. 23585.00
PROJECT LENGTH :0.02 MILES
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EDDY ROAD

13+00
I

TRAFFIC DATA

Current (2020) AADT . . _ .. .. 1,280
Future (2032) AADT .. . 1,430
DHV - % of AADT ... - 22%
Design Hour Volume . . ... .. _ .. . _ . __.._._._....... 315
% Heavy Trucks (AADT) .. ... . ... ... ........3%
Directional Distribution (DHV) ... .. [ 63%
Design Speed (mph) ... .. ... ... ... ... 30 MPH
Functional Class:. .. ... _._._._._.._.._. Minor Collector
Corridor Priority: . ... ... o, 4

LIMITS OF WORK
END PROJECT
STA. 13-25.00

LAYOUT SCALE

25 0 25 50

Scale in Feef

PROJECT LOCATION:

LOCATED ON EDDY ROAD, APPROXIMATELY 0.16 MILES NORTH OF
CLIFFORD ROAD AND EXTENDING NORTHERLY 0.02 OF AMILE

PROGRAM AREA:

- HIGHWAY PROGRAM

SCOPE OF WORK:

REPLACEMENT OF THE EXISTING RETAINING WALL WITH A
NEW DUAL CURB SYSTEM.

WIN 23585.00

STATE OF MAINE
DEPARTMENT OF TRANSPORTATION

DATE
2 /?/Z/&@

?-16-2020)

APPROVED

COMMISSIONER% %W%
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CHIEF ENGINEER:

SIGNATURE
e ; di,——'
P.E.NUMBER

10925

DATE

9/3 ] 2020

PROJECT INFORMATION

HIGHWAY

DOUGLAS COOMBS
SHANE KELLY

SEBAGO TECHNICS, INC.

PROJECT MANAGER _

DESIGNER
CONSULTANT

PROGRAM

PROJECT RESIDENT

CONTRACTOR

PROJECT COMPLETION DATE

EDGECOMB

EDDY ROAD
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GENERAL NOTES: < =
ESTIMATED QUANTITIES E ®
I.  PAVEMENT THICKNESSES SHOWN ON THE TYPICAL SECTIONS ARE INTENDED TO BE NOMINAL ITEM NO. DESCRIPTION QUANTITY UNIT m O Tt
202.17 REMOVING EXISTING STRUCTURAL CONCRETE / LS Z &
2. ALL CLEARING SHALL BE CONSIDERED INCIDENTAL TO THE CONTRACT AND NO SEPARATE PAYMENT WILL BE MADE. THE ACTUAL LINES FOR 202.202 | REMOVING PAVEMENT SURFACE 20 SY = % °
CLEARING SHALL BE ESTABLISHED [N THE FIELD BY THE CONTRACTOR AS INDICATED ON THE PLANS AND APPROVED BY THE RESIDENT. 203.20 | COMMON EXCAVATION 66 cY = é o o
304./10 AGGREGATE SUBBASE COURSE-GRAVEL 30 cY - W | =2
3. WHERE DEEMED NECESSARY BY THE RESIDENT, UNSUITABLE EXCESS MATERIAL SHALL BE REMOVED FROM THE EDGES OF SHOULDERS AND 403.208 | HOT MIX ASPHALT 12.5 MM SURFACE 5 TONS o : oS
PLACED IN DESIGNATED AREAS OR DISPOSED OF.PAYMENT WILL BE MADE UNDER THE APPROPRIATE CONTRACT ITEMS. 403.213 | HOT MIX ASPHALT 12.5 MM BASE 5 TONS a ol & Q
409.15 BITUMINOUS TACK COAT 5 GAL = | ©
4. ALL WASTE MATERIAL NOT USED ON THE PROJECT SHALL BE DISPOSED OF OFF THE PROJECT IN ACCEPTABLE WASTE AREAS REVIEWED BY THE 605.09 6" UNDERDRAIN TYPE B 100 LF ﬁ 'z
RESIDENT. GRADING, SEEDING AND MULCHING OF WASTE AREAS SHALL BE CONSIDERED INCIDENTAL. 609./1 VERTICAL CURB TYPE | 52 LF tn KM
609.I | SPECIAL GRANITE CURB - 24' 60 LF =
5. NO EXISTING DRAINAGE SHALL BE ABANDONED, REMOVED OR PLUGGED WITHOUT PRIOR APPROVAL OF THE RESIDENT. 609.234 | TERMINAL CURB TYPE [-4 FOOT 2 EA E
615.07 LOAM /8 cY <
6. LOAM HAS BEEN ESTIMATED FOR DISTURBED LAWN AREAS. ACTUAL PLACEMENT OF THE LOAM SHALL BE AS NOTED ON THE PLANS OR 6/8.13 SEEDING METHOD NUMBER 1 2 un %
DESIGNATED BY THE RESIDENT. 613.12 MULCH 2 UN a
619./14 EROSION CONTROL MIX 5 cY
7. UNLESS OTHERWISE NOTED SEEDING METHOD NO.|SHALL BE UTILIZED ON ALL LAWNS AND DEVELOPED AREAS: SEEDING METHOD NO.2 SHALL BE 621.395 | DWARF EVERGREENS (I8 INCH - 24 INCH) GROUP A 10 EA
UTILIZED ON ALL OTHER AREAS. 6z22.11 TRANSPLANTING TREE 4 EA
629.05 | HAND LABOR, STRAIGHT TIME 20 HR
8.  LOAM SHALL BE PLACED TO A NOMINAL DEPTH OF 4 INCHES IN LAWN AREAS AND 2 INCHES IN ALL OTHER AREAS UNLESS OTHERWISE NOTED OR 63112 ALL PURPOSE EXCAVATOR (INC. OPERATOR) 10 HR
DIRECTED. 631172 TRUCK - LARGE (INC. OPERATOR) 10 HR
652.3/ BARRICADE TYPE I/] 2 EA
9. THE CONTRACTOR WILL BE RESPONSIBLE FOR MAINTAINING ALL EXISTING MAILBOXES TO ENSURE THAT THE MAIL WILL BE DELIVERABLE. PAYMENT 652.35 | CONSTRUCTION SIGN 200 SE
FOR THIS WORK WILL BE CONSIDERED INCIDENTAL TO THE CONTRACT 652.361 | MAINTENANCE OF TRAFFIC CONTROL DEVICES / LS
656.75 | TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL / LS
0. ANY DAMAGE TO THE SLOPES CAUSED BY THE CONTRACTOR'S EQUIPMENT, PERSONNEL,OR OPERATION SHALL BE REPAIRED TO THE SATISFACTION 62910 | MOBILIZATION / Lo

OF THE RESIDENT. ALL WORK, EQUIPMENT, AND MATERIALS REQUIRED TO MAKE REPAIRS SHALL BE AT THE CONTRACTOR'S EXPENSE.

Il.  AREAS REQUIRING FILL ON THE PROJECT WILL COME FROM SUITABLE EXCAVATION FROM EXCAVATION, DITCH AND INSLOPE OR EQUIPMENT RENTAL
AREAS.

P.E. NUMBER

12.  NO SEPARATE PAYMENT FOR SUPERINTENDENT OR FOREMAN WILL BE MADE FOR THE SUPERVISION OF EQUIPMENT AND LAYOUT OF WORK BEING
PAID FOR UNDER THE EQUIPMENT RENTAL ITEMS.

08/11/20

13.  STATIONS REFERENCED ARE APPROXIMATE.
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STA. 11+77.11

PT =

— LIMITS OF WORK
BEGIN PROJECT
STA. 12-20.00

PRIOR TO REMOVAL TO
o MINIMIZE VIBRATION. IMPACT
>3 OR BLASTING WILL NOT BE
2 ALLOWED. CONTRACTOR SHALL
v SUBMIT REMOVAL PLAN TO
o RESIDENT PRIOR TO REMOVAL.
c PAYMENT SHALL BE MADE
z UNDER ITEM NO.202.17,
o REMOVING STRUCTURAL
CONCRETE.

LANDSCAPE NOTE

l.

PC

FINAL PLANTING LOCATIONS AS SHOWN [N THE SCHEDULE OF
ITEMS WILL BE DETERMINED BY THE RESIDENT.

N 2
© DATA #
BEGIN DOUBLE CURB o CURVE fre5.94
CONSTRUCTION STA.[2:25.00 % ‘; _ eoad2647 \
™ _ 15°33'32 2 . \
. Lr_\{ _ 850.00° i
EXISTING RETAINING WALL, & | = 230.82
STA. 12:20 TO STA. 12:73, SHALL 0 L 11613
BE SAWCUT INTO SECTIONS £ = 7.90

12400
|
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— — AWCUT NE (TYP.
5 __1/—5 CUT LINE (TYP.)
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¢
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AN

| EDDY ROAD

\END DOUBLE CURB

LIMITS OF WORK
END PROJECT

CONSTRUCTION STA. STA. 13-25.00

12-85.00

INSTALL 52" TYPE |
CURB AND TWO 4
TERMINAL

INSTALL 52" SPECIAL GRANITE CURB-
24" REVEAL AND CUT TWO 4
TERMINAL ENDS. CUTTING OF
TERMINAL ENDS SHALL BE
CONSIDERED INCIDENTAL TO ITEM
NO. 609.111

INSTALL 6" X 100" TYPE B UNDERDRAIN. ELEVATIONS SHALL BE
DETERMINED BASED ON EXISTING ELEVATIONS OF TWO
FOUNDATION DRAIN PIPES FROM CURTIS PROPERTY THAT
EXTEND THROUGH OR ARE NEAR THE EXISTING RETAINING
WALL. FINAL ELEVATION SHALL BE DETERMINED BY THE
RESIDENT. EXISTING PIPES SHALL BE CUT AND TEED INTO
THE 6"UNDERDRAIN. THIS WORK SHALL BE CONSIDERED
INCIDENTAL TO ITEM NO. 605.09

CONTRACTOR SHALL NOT DISTURB EXISTING
CONCRETE STEPS

STATE OF MAINE
DEPARTMENT OF TRANSPORTATION

HIGHWAY PLANS

023585.00
023585.00
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