Call Order: 1 **Contract ID:** 017517.06 **Contract Time:** 11/03/18 COMPLETION DATE

Letting Date: April 25, 2018 11:00 **District(s):** WESTERN REGION **Counties:** OXFORD

Contract Description: SUMNER, ROUTE 140 GUARDRAIL IMPROVEMENTS **Project(s):** STP-1751(706)X

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
SUPERIOR CONSTRUCTION SERVICES, INC. P.O. BOX 175 (BELGRADE ROAD) OAKLAND ME 04963	4/4/2018 9:54:19 AM	1			
	Phone: (207)465-2941		Fax: (207)465-2942		
MAIN LINE FENCE CO. P.O. BOX 27A (272 MIDDLE ROAD) CUMBERLAND CENTER ME 04021	4/5/2018 2:53:33 PM				
	Phone: (207)829-5549		Fax: (207)829-5943		
C A NEWCOMB & SONS, INC. P.O. BOX 206 CARMEL ME 04419	4/9/2018 9:28:51 AM	1			
	Phone: (207)848-2795		Fax: (207)848-2903		
J PRATT CONSTRUCTION 769 PARIS ROAD HEBRON ME 04238	4/20/2018 8:12:22 AM				
	Phone: (207)345-9060		Fax: (207)345-9070		