Call Order: 1 **Contract ID:** 018794.10 **Contract Time:** 10/05/21 COMPLETION DATE

Letting Date: February 10, 2021 11:00 **District(s):** MIDCOAST REGION **Counties:** KNOX

Contract Description: ROCKLAND, LARGE CULVERT IMPROVEMENTS, US. RTE1 **Project(s):** 1879410

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
RANGER CONSTRUCTION AKA RANGER CONTRACTING INC. 1 SAVAGE ST. FAIRFIELD ME 04937	1/20/2021 11:20:39 AM Phone: (207)680-9320		Fax: (207)238-9345		
GORDON CONTRACTING INC. 627 NORTH DEXTER RD SANGERVILLE ME 04953	1/25/2021 7:41:10 AM Phone: (207)876-3798		Fax: (207)876-3799		
JAKE BARBOUR INC. P.O. BOX 1178 JAKE@JAKEBARBOURINC.COM ROCKLAND ME 04941	1/26/2021 11:08:38 AM Phone: (207)594-5552		Fax: (207)596-0107		
SUPERIOR CONSTRUCTION SERVICES, INC. P.O. BOX 175 (BELGRADE ROAD) OAKLAND ME 04963	1/28/2021 8:14:33 AM Phone: (207)465-2941	1	Fax: (207)465-2942	1	
CPM CONSTRUCTORS PO BOX B 30 BONNEY STREET FREEPORT ME 04032	2/1/2021 6:11:15 AM Phone: (207)865-0000		Fax: (207)865-4836		
C A NEWCOMB & SONS, INC. P.O. BOX 206 CARMEL ME 04419	2/1/2021 11:41:23 AM Phone: (207)848-2795	1	Fax: (207)848-2903	1	