Call Order: 5 **Contract ID:** 018821.00 **Contract Time:** 10/16/21 COMPLETION DATE

Letting Date: June 17, 2020 11:00 **District(s):** SOUTHERN REGION **Counties:** CUMBERLAND

Contract Description: GORHAM, LARGE CULVERT REPLACEMENT,ROUTE 25 **Project(s):** 1882100

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
SUPERIOR CONSTRUCTION SERVICES, INC. P.O. BOX 175 (BELGRADE ROAD) OAKLAND ME 04963	5/29/2020 8:49:33 AM	1		1	
	Phone: (207)465-2941		Fax: (207)465-2942		
SHAW BROTHERS CONSTRUCTION, INC. 341 MOSHER ROAD GORHAM ME 04038	5/29/2020 12:06:33 PM				
	Phone: (207)839-2552		Fax: (207)839-6239		
R. J. GRONDIN & SONS 11 BARTLETT ROAD GORHAM ME 04038	6/1/2020 6:25:47 AM				
	Phone: (207)854-1147		Fax: (207)854-4315		
T BUCK CONSTRUCTION, INC. 302B AUBURN ROAD TURNER ME 04282	6/3/2020 2:21:20 PM				
	Phone: (207)783-6223		Fax: (207)782-5166		
PRATT & SONS, INC. PO BOX 236 GREG@PRATTANDSONS.NET MECHANIC FALLS ME 04256-0236	6/9/2020 8:03:18 AM				
	Phone: (207)345-3311		Fax: (207)345-3313		
PETERS CONSTRUCTION, INC. 74 FLAGGY MEADOW RD ROWENS@PETERSCONST.COM BUXTON ME 04093	6/9/2020 12:50:45 PM				
	Phone: (207)929-8912		Fax: (207)929-8916		
DEARBORN BROTHERS CONSTRUCTION, INC. 999 NARRAGANSETT TRAIL LDEARBORN@DEARBORNCONSTRUCTION.COM W. BUXTON ME 04093	6/11/2020 8:15:48 AM				
	Phone: (207)929-8812		Fax: (207)929-8560		
MAIN LINE FENCE CO. P.O. BOX 27A (272 MIDDLE ROAD) CUMBERLAND CENTER ME 04021	6/12/2020 10:18:09 AM				
	Phone: (207)829-5549		Fax: (207)829-5943		