Call Order: 2 **Contract ID:** 018849.00 **Contract Time:** 10/23/21 COMPLETION DATE

Letting Date: February 10, 2021 11:00 **District(s):** SOUTHERN REGION **Counties:** CUMBERLAND

Contract Description: SEBAGO, DRAINAGE IMPROVEMENTS, LONG HILL RD. **Project(s):**

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
P Y ESTES & SON PO Box 86 West Baldwin ME 04091	1/20/2021 10:29:35 AM	1	1		
	Phone: (207)625-3317		Fax: (207)625-8233		
KHIEL LOGGING & EXCAVATION 65 BULL RING ROAD DENMARK ME 04022	1/21/2021 6:29:53 AM				
	Phone: (207)452-2157		Fax: (207)452-2872		
ACETO CONSTRUCTION 30 APPLEHILL VIEW RD ALFRED ME 04002	1/28/2021 12:54:37 PM	1	1	1	
	Phone: (207)324-5041		Fax:		
PETERS CONSTRUCTION, INC. 74 FLAGGY MEADOW RD ROWENS@PETERSCONST.COM BUXTON ME 04093	2/3/2021 7:30:40 AM				
	Phone: (207)929-8912		Fax: (207)929-8916		
DDI CONSTRUCTION 166 NARRAGANSETT ST GORHAM ME 04038	2/3/2021 7:30:58 AM				
	Phone: (207)839-2631		Fax: (207)839-4509		
PRATT & SONS, INC. PO BOX 236 Nicole@prattandsons.net MECHANIC FALLS ME 04256-0236	2/5/2021 7:48:03 AM				
	Phone: (207)345-3311		Fax: (207)345-3313		
DeFelice corp 28 Silva Lane Dracut MA 01826	2/9/2021 9:40:05 AM				
	Phone: (978)815-8342		Fax:		