Call Order: 2 **Contract ID:** 018884.01 **Contract Time:** 08/29/19 COMPLETION DATE

Letting Date: November 28, 2018 11:00 **District(s):** EASTERN REGION **Counties:** PENOBSCOT

Contract Description: Orrington, Pedestrian Safety Improvements, Rte.15 **Project(s):** , 22446.00

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
SUPERIOR CONSTRUCTION SERVICES, INC. P.O. BOX 175 (BELGRADE ROAD) OAKLAND ME 04963	11/8/2018 8:20:50 AM	1		1	
	Phone: (207)465-2941		Fax: (207)465-2942		
SARGENT CORPORATION PO BOX 435 378 BENNOCH RD STILLWATER ME 04489	11/8/2018 3:28:17 PM				
	Phone: (207)827-4435		Fax: (207)827-3148		
MAINE EARTH 283 WESTERN AVE KHUTCHINSON@MAINEEARTH.COM HAMPDEN ME 04444	11/19/2018 10:59:22 AM				
	Phone: (207)862-4300		Fax: (207)862-4339		
MOULISON LLC AKA MOULISON NORTH P.O.BOX 348 10 iron trail road BIDDEFORD ME 04005	11/19/2018 11:50:00 AM				
	Phone: (207)282-0759		Fax: (207)282-3935		
LANE CONSTRUCTION CORPORATION (THE) 953 ODLIN ROAD BANGOR ME 04401	11/20/2018 3:11:50 PM				
	Phone: (207)945-0873		Fax: (207)945-0874		