Call Order: 1 **Contract ID:** 018949.00 **Contract Time:** 11/15/19 COMPLETION DATE

Letting Date: November 14, 2018 11:00 **District(s):** EASTERN REGION **Counties:** WASHINGTON

Contract Description: Crawford, Rocky Stream Bridge Culvert Replacement **Project(s):**

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
SARGENT CORPORATION PO BOX 435 378 BENNOCH RD STILLWATER ME 04489	10/25/2018 10:34:36 AM				
	Phone: (207)827-4435		Fax: (207)827-3148		
CONCRETE SYSTEMS, INC. 14 PARK AVE. HUDSON NH 03051	10/26/2018 8:26:01 AM				
	Phone: (603)889-4163		Fax: (603)889-2417		
GORDON CONTRACTING INC. 627 NORTH DEXTER RD SANGERVILLE ME 04953	10/26/2018 8:26:18 AM				
	Phone: (207)876-3798		Fax: (207)876-3799		
GARDNER CONSTRUCTION ENTERPRISES LLC. PO BOX 6209 RANDY@GARDNERCONSTRUCTIONENTERPRISES.COM HERMON ME 04402	10/31/2018 6:14:18 AM				
	Phone: (207)478-6369		Fax: (207)945-3595		
T BUCK CONSTRUCTION, INC. 302B AUBURN ROAD TURNER ME 04282	10/31/2018 8:22:43 AM				
	Phone: (207)783-6223		Fax: (207)782-5166		
C A NEWCOMB & SONS, INC. P.O. BOX 206 CARMEL ME 04419	10/31/2018 9:53:29 AM	1		1	
	Phone: (207)848-2795		Fax: (207)848-2903		