Call Order: 2 **Contract ID:** 018953.00 **Contract Time:** 10/06/18 COMPLETION DATE

Letting Date: February 21, 2018 11:00 **District(s):** WESTERN REGION **Counties:** FRANKLIN

Contract Description: TEMPLE, BRIDGE STRENGTHENING AND DECK REPLACEMENT **Project(s):**

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
HIGHWAY SAFETY CORP. P.O. BOX 358 239 COMMERCE STREET GLASTONBURY CT 06033-0358	2/6/2018 10:14:25 AM				
	Phone: (800)544-4929		Fax: (860)659-9561		
SUPERIOR CONSTRUCTION SERVICES, INC. P.O. BOX 175 (BELGRADE ROAD) OAKLAND ME 04963	2/7/2018 9:29:30 AM	1		1	
	Phone: (207)465-2941		Fax: (207)465-2942		
E L VINING & SON, INC. 563 TOWN FARM ROAD (563) TOWN FARM ROAD WEST FARMINGTON ME 04992	2/5/2018 3:59:46 PM	1	1		
	Phone: (207)778-4875		Fax: (207)778-5536		
C A NEWCOMB & SONS, INC. P.O. BOX 206 CARMEL ME 04419	2/1/2018 8:39:14 AM	1		1	
	Phone: (207)848-2795		Fax: (207)848-2903		
N F LUCE, INC. 266 CHILDS RD NORRIDGEWOCK ME 04957	2/12/2018 9:45:46 AM				
	Phone: (207)696-4200		Fax: (207)692-1004		
SCOTT CONSTRUCTION CORPORATION 37 TEE DRIVE PORTLAND ME 04103	2/2/2018 10:10:42 AM	1		1	
	Phone:		Fax:		
A R C ENTERPRISES, INC. 27 COMMERCIAL ROAD KINGFIELD ME 04947	2/6/2018 10:06:24 AM				
	Phone: (207)265-2646		Fax: (207)265-4054		