Call Order: 1 **Contract ID:** 020210.00 **Contract Time:** 08/23/19 COMPLETION DATE

Letting Date: September 19, 2018 11:00 **District(s):** SOUTHERN REGION **Counties:** CUMBERLAND

Contract Description: Standish, Roundabout Construction, Rte.25 **Project(s):** STP-2021(000)

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
GENDRON & GENDRON, INC. P.O. BOX 1913 50 ALFRED PLOURDE PARKWAY LEWISTON ME 04241-1913	8/29/2018 9:29:30 AM				
	Phone: (207)782-7372		Fax: (207)782-7308		
GLIDDEN EXCAVATING & PAVING, INC. 326 NEW PORTLAND RD. TODD@GLIDDENPAVING.COM GORHAM ME 04038	8/29/2018 10:26:24 AM				
	Phone: (207)856-9990		Fax: (207)856-9998		
PRATT & SONS, INC. PO BOX 236 GREG@PRATTANDSONS.NET MECHANIC FALLS ME 04256-0236	8/29/2018 10:49:00 AM	1		1	
	Phone: (207)345-3311		Fax: (207)345-3313		
SHAW BROTHERS CONSTRUCTION, INC. 341 MOSHER ROAD GORHAM ME 04038	8/30/2018 6:50:48 AM				
	Phone: (207)839-2552		Fax: (207)839-6239		
PETERS CONSTRUCTION, INC. 74 FLAGGY MEADOW RD ROWENS@PETERSCONST.COM BUXTON ME 04093	9/6/2018 1:30:22 PM	1	1		
	Phone: (207)929-8912		Fax: (207)929-8916		
R. J. GRONDIN & SONS 11 BARTLETT ROAD GORHAM ME 04038	9/11/2018 6:16:04 AM				
	Phone: (207)854-1147		Fax: (207)854-4315		
ROSENGREN LANDSCAPING INC. 4 LAMBERT ROAD FREEPORT ME 04032	9/14/2018 10:18:33 AM				
	Phone: (207)865-3860		Fax: (207)865-1964		