Call Order: 3 **Contract ID:** 021704.00 **Contract Time:** 12/13/19 COMPLETION DATE

Letting Date: December 05, 2018 11:00 **District(s):** WESTERN REGION **Counties:** OXFORD

Contract Description: Sumner, Heald Br and Sumner - Hartford Fields Br Repl **Project(s):** BR-2170(400), BR-2170(500)

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
WYMAN & SIMPSON, INC. 910 MAIN STREET, RT. 197 PO BOX 40 RICHMOND ME 04357	11/14/2018 10:26:23 AM				
	Phone: (207)737-4471		Fax: (207)737-8565		
T BUCK CONSTRUCTION, INC. 302B AUBURN ROAD TURNER ME 04282	11/14/2018 10:56:22 AM				
	Phone: (207)783-6223		Fax: (207)782-5166		
PIKE INDUSTRIES, INC. 95 WESTERN AVENUE FAIRFIELD ME 04937	11/15/2018 10:53:08 AM	1		1	
	Phone: (877)240-2530		Fax: (207)453-2557		
SUPERIOR CONSTRUCTION SERVICES, INC. P.O. BOX 175 (BELGRADE ROAD) OAKLAND ME 04963	11/16/2018 8:44:59 AM	1		1	
	Phone: (207)465-2941		Fax: (207)465-2942		
D S BROWN CO. (THE) 300 E. CHERRY STREET P.O. BOX 158 NORTH BALTIMORE OH 45972	11/16/2018 10:58:42 AM				
	Phone: (419)257-3561		Fax: (419)257-2200		
C A NEWCOMB & SONS, INC. P.O. BOX 206 CARMEL ME 04419	11/19/2018 10:09:37 AM	1		1	
	Phone: (207)848-2795		Fax: (207)848-2903		
CPM CONSTRUCTORS PO BOX B 30 BONNEY STREET FREEPORT ME 04032	11/19/2018 2:19:42 PM				
	Phone: (207)865-0000		Fax: (207)865-4836		
N F LUCE, INC. 266 CHILDS RD NORRIDGEWOCK ME 04957	11/27/2018 7:19:16 AM				
	Phone: (207)634-2134		Fax: (207)692-1004		
HARMAC REBAR & STEEL CORPORATION PO BOX 142 CORNSHOP RD. FRYBURG ME 04037	11/27/2018 7:24:54 AM				
	Phone: (207)935-3531		Fax: (207)935-3058		