Call Order: 3 **Contract ID:** 021822.00 **Contract Time:** 10/05/18 COMPLETION DATE

Letting Date: August 01, 2018 11:00 **District(s):** MIDCOAST REGION **Counties:** KNOX

Contract Description: ST. GEORGE, CULVERT REPLACEMENT **Project(s):**

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
FARLEY & SON, INC. 310 COMMERCIAL STREET BILLING@FARLEYANDSON.COM ROCKPORT ME 04856	7/25/2018 8:44:52 AM				

Phone: (207)236-4787 Fax: (207)236-8453