Call Order: 2 **Contract ID:** 021823.00 **Contract Time:** 10/17/20 COMPLETION DATE

Letting Date: May 13, 2020 11:00 **District(s):** SOUTHERN REGION **Counties:** YORK

Contract Description: SANFORD / ALFRED, LARGE CULVERT REPLACEMENT, RTE.202 **Project(s):**

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
LJMC Corporation PO Box 884 Kennebunk ME 04043	4/24/2020 10:14:37 AM Phone: (603)409-7700 Fax:				
NORTHEAST EARTH MECHANICS, INC. 159 BARNSTEAD ROAD PITTSFIELD NH 03263	4/27/2020 6:16:14 AM Phone: (603)435-7989 Fax: (603)435-7950				
CPM CONSTRUCTORS PO BOX B 30 BONNEY STREET FREEPORT ME 04032	4/27/2020 2:26:02 PM Phone: (207)865-0000 Fax: (207)865-4836				
NM Curtis Earth Works INC 73 Elm St. N. Berwick ME 03906	4/28/2020 6:15:59 AM Phone: (207)957-4118 Fax:				
DDI CONSTRUCTION 166 NARRAGANSETT ST GORHAM ME 04038	4/29/2020 12:00:21 PM Phone: (207)839-2631 Fax: (207)839-4509				
GLIDDEN EXCAVATING & PAVING, INC. 326 NEW PORTLAND RD. TODD@GLIDDENPAVING.COM GORHAM ME 04038	4/30/2020 3:12:44 PM Phone: (207)856-9990 Fax: (207)856-9998				
R. J. GRONDIN & SONS 11 BARTLETT ROAD GORHAM ME 04038	5/4/2020 6:12:40 AM Phone: (207)854-1147 Fax: (207)854-4315				
Levesque's Excavation Inc. P.O. Box 1444 Sanford ME 04073	5/4/2020 12:53:31 PM Phone: (207)651-1951 Fax: (207)490-2992				
PRATT & SONS, INC. PO BOX 236 GREG@PRATTANDSONS.NET MECHANIC FALLS ME 04256-0236	5/6/2020 1:37:37 PM Phone: (207)345-3311 Fax: (207)345-3313				

Call Order: 2 **Contract ID:** 021823.00 **Contract Time:** 10/17/20 COMPLETION DATE

Letting Date: May 13, 2020 11:00 **District(s):** SOUTHERN REGION **Counties:** YORK

Contract Description: SANFORD / ALFRED, LARGE CULVERT REPLACEMENT, RTE.202 **Project(s):**

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
GORDON CONTRACTING INC. 627 NORTH DEXTER RD SANGERVILLE ME 04953	5/11/2020 8:00:43 AM Phone: (207)876-3798 Fax: (207)876-3799				