Call Order: 5 **Contract ID:** 022234.00 **Contract Time:** 11/30/20 COMPLETION DATE

Letting Date: April 22, 2020 11:00 **District(s):** WESTERN REGION **Counties:** OXFORD

Contract Description: DIXFIELD, DURRELLS MILLS BRIDGE REPLACEMENT **Project(s):** 2223400

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
GORDON CONTRACTING INC. 627 NORTH DEXTER RD SANGERVILLE ME 04953	4/2/2020 9:01:43 AM				
	Phone: (207)876-3798		Fax: (207)876-3799		
E L VINING & SON, INC. 563 Town Farm Rd Farmington ME 04938	4/2/2020 3:16:25 PM	1	1		
	Phone: (207)778-4875		Fax: (207)778-5536		
C A NEWCOMB & SONS, INC. P.O. BOX 206 CARMEL ME 04419	4/3/2020 9:44:23 AM	1		1	
	Phone: (207)848-2795		Fax: (207)848-2903		
SUPERIOR CONSTRUCTION SERVICES, INC. P.O. BOX 175 (BELGRADE ROAD) OAKLAND ME 04963	4/6/2020 9:49:37 AM	1		1	
	Phone: (207)465-2941		Fax: (207)465-2942		
T BUCK CONSTRUCTION, INC. 302B AUBURN ROAD TURNER ME 04282	4/6/2020 2:50:30 PM				
	Phone: (207)783-6223		Fax: (207)782-5166		
CPM CONSTRUCTORS PO BOX B 30 BONNEY STREET FREEPORT ME 04032	4/13/2020 10:35:48 AM				
	Phone: (207)865-0000		Fax: (207)865-4836		
PRATT & SONS, INC. PO BOX 236 GREG@PRATTANDSONS.NET MECHANIC FALLS ME 04256-0236	4/13/2020 10:37:40 AM				
	Phone: (207)345-3311		Fax: (207)345-3313		