Call Order: 4 **Contract ID:** 022252.00 **Contract Time:** 06/14/24 COMPLETION DATE

Letting Date: May 18, 2022 11:00 **District(s):** NORTHERN REGION **Counties:** AROOSTOOK

Contract Description: MERRILL, EAST HASTINGS BRIDGE REPLACEMENT **Project(s):** 022252.00

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
J. MCLAUGHLIN CONSTRUCTION, LLC 174 BANGOR STREET HOULTON ME 04730	4/28/2022 8:13:15 AM				
	Phone: (207)227-1531		Fax:		
C A NEWCOMB & SONS, INC. P.O. BOX 206 CARMEL ME 04419	4/29/2022 10:00:46 AM	1		1	
	Phone: (207)848-2795		Fax: (207)848-2903		
CPM CONSTRUCTORS PO BOX B 30 BONNEY STREET FREEPORT ME 04032	5/2/2022 6:16:31 AM				
	Phone: (207)865-0000		Fax: (207)865-4836		
REED & REED, INC. 275 RIVER RD WOOLWICH ME 04579	5/2/2022 6:16:43 AM				
	Phone: (207)443-9747		Fax: (207)443-2792		
D S BROWN CO. (THE) 300 E. CHERRY STREET P.O. BOX 158 NORTH BALTIMORE OH 45972	5/2/2022 10:31:50 AM				
	Phone: (419)257-3561		Fax: (419)257-2200		
Eurovia Atlantic Coast LLC dba Northeast Paving 953 Odlin Rd. Bangor ME 04401	5/9/2022 6:09:57 AM				
	Phone: (207)945-0873		Fax: (207)945-0874		
SUPERIOR CONSTRUCTION SERVICES, INC. P.O. BOX 175 (BELGRADE ROAD) OAKLAND ME 04963	5/9/2022 12:59:41 PM	1		1	
	Phone: (207)465-2941		Fax: (207)465-2942		
HARMAC REBAR & STEEL CORPORATION 103 CORNSHOP RD. FRYBURG ME 04037	5/12/2022 10:05:41 AM				
	Phone: (207)935-3531		Fax: (207)935-3058		