Call Order: 2 **Contract ID:** 022458.00 **Contract Time:** 92 CALENDAR DAYS

Letting Date: February 22, 2023 11:00 **District(s):** MIDCOAST REGION **Counties:** KNOX

Contract Description: ROCKLAND - US ROUTE 1 MILL/FILL ADA UPGRADES **Project(s):** 2245800

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
C A NEWCOMB & SONS, INC. P.O. BOX 206 CARMEL ME 04419 Phone: (207)848-2795 Fax: (207)848-2903	2/1/2023 11:16:36 AM	1			
ALL STATES ASPHALT DBA ALL STATES CONSTRUCTION INC 6 SABADDY POINT ROAD WINDHAM ME 04062 Phone: (207)894-5040 Fax: (207)514-8096	2/2/2023 8:31:03 AM	6			
CROOKER CONSTRUCTION LLC PO BOX 5001 TOPSHAM ME 04086-5001 Phone: (207)729-3331 Fax: (207)725-0926	2/2/2023 9:29:30 AM				
Frazier Signal Technologies LLC 77 Exchange Street Suite 401 Bangor ME 04401 Phone: (207)447-0080 Fax:	2/2/2023 10:09:16 AM				
DAGLE ELECTRICAL CONSTRUCTION CORP. 68 industrial way tgilbert@deccorp.com wilmington MA 01887-3434 Phone: (207)844-3789 Fax: (781)937-7678	2/2/2023 1:14:45 PM				
L & D SAFETY MARKING CORPORATION 304 EAST MONTPELIER ROAD BARRE VT 05641 Phone: (802)223-6154 Fax: (866)320-2001	2/3/2023 7:26:07 AM				
SUPERIOR CONSTRUCTION SERVICES, INC. P.O. BOX 175 (BELGRADE ROAD) OAKLAND ME 04963 Phone: (207)465-2941 Fax: (207)465-2942	2/6/2023 9:46:42 AM				