**Call Order:** 3 **Contract ID:** 022665.00 **Contract Time:** 10/16/21 COMPLETION DATE

**Letting Date:** August 12, 2020 11:00 **District(s):** SOUTHERN REGION **Counties:** CUMBERLAND

**Contract Description:** BRIDGTON, LARGE CULVERT REPLACEMENT, RTE.117 **Project(s):** 22665.00

| Planholder: | Purchase Date: | BOOKS | FULL PLANS | HALF PLANS | PLAN SHEETS |
|---|---|---|---|---|---|
| GORDON CONTRACTING INC.<br>627 NORTH DEXTER RD<br>SANGERVILLE ME 04953 | 7/20/2020<br>8:49:02 AM | | | | |
| | Phone: (207)876-3798 | | Fax: (207)876-3799 | | |
| QUAKEWRAP<br>2055 E 17TH STREET<br>TUCSON AZ 85719 | 7/20/2020<br>12:08:41 PM | | | | |
| | Phone: | | Fax: | | |
| SUPERIOR CONSTRUCTION SERVICES, INC.<br>P.O. BOX 175 (BELGRADE ROAD)<br>OAKLAND ME 04963 | 7/21/2020<br>9:02:44 AM | 1 | | 1 | |
| | Phone: (207)465-2941 | | Fax: (207)465-2942 | | |
| SHAW BROTHERS CONSTRUCTION, INC.<br>341 MOSHER ROAD<br>GORHAM ME 04038 | 7/22/2020<br>7:37:32 AM | | | | |
| | Phone: (207)839-2552 | | Fax: (207)839-6239 | | |
| T BUCK CONSTRUCTION, INC.<br>302B AUBURN ROAD<br>TURNER ME 04282 | 7/22/2020<br>11:38:39 AM | | | | |
| | Phone: (207)783-6223 | | Fax: (207)782-5166 | | |
| ST. LAURENT & SON, INC<br>20 HIGHLAND SPRING RD<br>LEWISTON ME 04240 | 7/23/2020<br>2:18:43 PM | | | | |
| | Phone: (207)784-7944 | | Fax: (207)784-6592 | | |
| SARGENT CORPORATION<br>PO BOX 435 378 BENNOCH RD<br>STILLWATER ME 04489 | 7/27/2020<br>9:06:26 AM | | | | |
| | Phone: (207)827-4435 | | Fax: (207)827-3148 | | |
| R. J. GRONDIN & SONS<br>11 BARTLETT ROAD<br>GORHAM ME 04038 | 7/28/2020<br>8:18:31 AM | | | | |
| | Phone: (207)854-1147 | | Fax: (207)854-4315 | | |
| PETERS CONSTRUCTION, INC.<br>74 FLAGGY MEADOW RD ROWENS@PETERSCONST.COM<br>BUXTON ME 04093 | 7/30/2020<br>6:19:17 AM | | | | |
| | Phone: (207)929-8912 | | Fax: (207)929-8916 | | |

**Call Order:** 3 **Contract ID:** 022665.00 **Contract Time:** 10/16/21 COMPLETION DATE

**Letting Date:** August 12, 2020 11:00 **District(s):** SOUTHERN REGION **Counties:** CUMBERLAND

**Contract Description:** BRIDGTON, LARGE CULVERT REPLACEMENT, RTE.117 **Project(s):** 22665.00

| Planholder: | Purchase Date: | BOOKS | FULL PLANS | HALF PLANS | PLAN SHEETS |
|---|---|---|---|---|---|
| Bean Sprouts LLC<br>1538 timber mountain drive<br>East Stroudsburg PA 18302 | 8/5/2020<br>10:25:59 AM<br>Phone: (570)352-5656 Fax: | | | | |
| CPM CONSTRUCTORS<br>PO BOX B 30 BONNEY STREET<br>FREEPORT ME 04032 | 8/7/2020<br>11:17:14 AM<br>Phone: (207)865-0000 Fax: (207)865-4836 | | | | |