Call Order: 3 **Contract ID:** 022861.00 **Contract Time:** 11/24/24 COMPLETION DATE

Letting Date: February 14, 2024 11:00 **District(s):** NORTHERN REGION **Counties:** AROOSTOOK

Contract Description: FORT KENT, INTERSECTION IMPROVEMENTS, ROUTE 1 AND 11 **Project(s):** 2286100, 2286300

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
LAJOIE ELECTRIC & CONTROL SERVICE INC 34 INDUSTRIAL ST PO BOX 1351 PRESQUE ISLE ME 04769	1/24/2024 8:56:23 AM Phone: (207)762-0670 Fax:				
SODERBERG COMPANY, INC. 460 YORK STREET CARIBOU ME 04736	1/24/2024 9:24:04 AM Phone: (207)498-6300 Fax: (207)498-6535				
DAGLE ELECTRICAL CONSTRUCTION CORP. 68 industrial way tgilbert@deccorp.com wilmington MA 01887-3434	1/25/2024 11:13:57 AM Phone: (207)844-3789 Fax: (781)937-7678				
ED PELLETIER & SONS, CO. PO BOX 475 MADAWASKA ME 04756	1/25/2024 2:21:40 PM Phone: (207)728-3802 Fax: (207)728-3368				
ELECTRIC LIGHT CO. INC. ONE MORGAN WAY CAPE NEDDICK ME 03902	1/26/2024 7:09:11 AM Phone: (207)361-1234 Fax: (207)361-2017				
MOULISON ELECTRIC, INC. PO BOX 348 BIDDEFORD ME 04005	1/26/2024 1:17:02 PM Phone: (207)282-0759 Fax:				
Frazier Signal Technologies LLC 77 Exchange Street Suite 401 Bangor ME 04401	1/30/2024 7:34:51 AM Phone: (207)447-0080 Fax:				