Call Order: 3 **Contract ID:** 023032.00 **Contract Time:** 10/15/21 COMPLETION DATE

Letting Date: March 10, 2021 11:00 **District(s):** MIDCOAST REGION **Counties:** LINCOLN

Contract Description: WHITEFIELD, HIGHWAY REHABILITATION, RTE.194 **Project(s):**

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
CROOKER CONSTRUCTION LLC 103 LEWISTON ROAD TOPSHAM ME 04086	2/18/2021 6:19:35 AM				
	Phone:		Fax:		
CULVERT REHABILITATION SERVICES (DIV. OF CLH & SON) 2841 TURNER ROAD AUBURN ME 04210	2/18/2021 6:20:08 AM				
	Phone: (207)784-0610		Fax: (207)784-6048		
SUPERIOR CONSTRUCTION SERVICES, INC. P.O. BOX 175 (BELGRADE ROAD) OAKLAND ME 04963	2/18/2021 11:25:52 AM	1		1	
	Phone: (207)465-2941		Fax: (207)465-2942		
C A NEWCOMB & SONS, INC. P.O. BOX 206 CARMEL ME 04419	2/19/2021 9:56:49 AM	1		1	
	Phone: (207)848-2795		Fax: (207)848-2903		
MANTER CONSTRUCTION 92 IRIS LANE SIDNEY ME 04963	2/25/2021 3:00:05 PM	1	1		
	Phone: (207)547-3500		Fax: (207)547-3998		
L.G. WHITCOMB LANDSCAPING P. O. BOX 144 MORRILL ME 04952	3/1/2021 6:10:04 AM				
	Phone:		Fax:		
RANGER CONSTRUCTION AKA RANGER CONTRACTING INC. 1 SAVAGE ST. FAIRFIELD ME 04937	3/2/2021 9:27:59 AM				
	Phone: (207)680-9320		Fax: (207)238-9345		