
PLAN SHEETSPlanholder: FULL PLANSBOOKS HALF PLANSPurchase Date:

4/4/2018
8:50:32 AM

341 MOSHER ROAD

ME 04038 (207)839-2552GORHAM (207)839-6239Phone: Fax:

SHAW BROTHERS CONSTRUCTION, INC.

14/4/2018
9:59:38 AM

P.O. BOX 175 (BELGRADE ROAD)

ME 04963 (207)465-2941OAKLAND (207)465-2942Phone: Fax:

SUPERIOR CONSTRUCTION SERVICES, INC.

24/4/2018
4:02:38 PM

25 DOLES RIDGE RD.

ME 04048-0009 (207)793-8615LIMERICK (207)793-6647Phone: Fax:

F R CARROLL, INC.

4/5/2018
6:28:52 AM

P.O. BOX 206

ME 04419 (207)848-2795CARMEL (207)848-2903Phone: Fax:

C A NEWCOMB & SONS, INC.

4/5/2018
2:56:38 PM

P.O. BOX 27A (272 MIDDLE ROAD)

ME 04021 (207)829-5549CUMBERLAND
CENTER

(207)829-5943Phone: Fax:

MAIN LINE FENCE CO.

4/12/2018
6:16:39 AM

326 NEW PORTLAND RD. TODD@GLIDDENPAVING.COM

ME 04038 (207)856-9990GORHAM (207)856-9998Phone: Fax:

GLIDDEN EXCAVATING & PAVING, INC.

Planholder List

Contract ID:

KENNEBUNK-DAYTON, ROUTE 35  CYCLICAL PAVEMENT RESURFACING

SOUTHERN REGIONLetting Date:

Contract Description:

District(s):

10/06/18 COMPLETION DATE023322.00

April 18, 2018 11:00

023322.00

YORK

11

Counties:

Contract Time:Call Order:

Project(s):
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4/12/2018Maine Department of Transportation


