Call Order: 4 **Contract ID:** 023466.00 **Contract Time:** 10/19/18 COMPLETION DATE

Letting Date: May 16, 2018 **District(s):** EASTERN REGION **Counties:** PENOBSCOT

Contract Description: Milford, Second Otter Bridge Approach Rehab **Project(s):** 23466.00

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
WATSON - BOWMAN & ACME CORP. 95 PINEVIEW DRIVE AMHERST NY 14228	4/25/2018 8:46:11 AM				
	Phone: (716)817-5462		Fax: (716)691-9239		
C A NEWCOMB & SONS, INC. P.O. BOX 206 CARMEL ME 04419	4/26/2018 9:33:27 AM	1		1	
	Phone: (207)848-2795		Fax: (207)848-2903		
SUPERIOR CONSTRUCTION SERVICES, INC. P.O. BOX 175 (BELGRADE ROAD) OAKLAND ME 04963	4/27/2018 11:33:25 AM	1		1	
	Phone: (207)465-2941		Fax: (207)465-2942		
T BUCK CONSTRUCTION, INC. 302B AUBURN ROAD TURNER ME 04282	5/1/2018 9:20:44 AM				
	Phone: (207)783-6223		Fax: (207)782-5166		
GORDON CONTRACTING INC. 627 NORTH DEXTER RD SANGERVILLE ME 04953	5/4/2018 9:04:03 AM				
	Phone: (207)876-3798		Fax: (207)876-3799		
HARMAC REBAR & STEEL CORPORATION PO BOX 142 CORNSHOP RD. FRYBURG ME 04037	5/4/2018 9:05:26 AM				
	Phone: (207)935-3531		Fax: (207)935-3058		
REED & REED, INC. PO BOX 370 WOOLWICH ME 04579-0370	5/9/2018 11:53:25 AM				
	Phone: (207)443-9747		Fax: (207)443-2792		
CPM CONSTRUCTORS PO BOX B 30 BONNEY STREET FREEPORT ME 04032	5/10/2018 10:45:39 AM				
	Phone: (207)865-0000		Fax: (207)865-4836		