Call Order: 2 **Contract ID:** 023488.00 **Contract Time:** 12/29/21 COMPLETION DATE

Letting Date: January 27, 2021 11:00 **District(s):** NORTHERN REGION **Counties:** AROOSTOOK

Contract Description: EAGLE LAKE, WALLAGRASS, FORT KENT,ETC. RAILROAD BRIDGE REHAB **Project(s):** 2348800

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
CPM CONSTRUCTORS PO BOX B 30 BONNEY STREET FREEPORT ME 04032	12/23/2020 9:17:02 AM				
	Phone: (207)865-0000		Fax: (207)865-4836		
E80 PLUS CONSTRUCTORS, LLC 600 BASSETT STREET DEFOREST WI 53532	12/23/2020 9:17:14 AM				
	Phone: (608)846-1880		Fax: (608)846-2225		
WHEELER LUMBER POP Box 8 12127 Whitewood Service Rd. Whitewood SD 57793	12/28/2020 1:55:24 PM				
	Phone: (605)645-8801		Fax: (605)269-2497		
SARGENT CORPORATION PO BOX 435 378 BENNOCH RD STILLWATER ME 04489	12/30/2020 10:22:28 AM				
	Phone: (207)827-4435		Fax: (207)827-3148		
HARMAC REBAR & STEEL CORPORATION PO BOX 142 CORNSHOP RD. FRYBURG ME 04037	1/11/2021 2:43:26 PM				
	Phone: (207)935-3531		Fax: (207)935-3058		