Call Order: 4 **Contract ID:** 023559.00 **Contract Time:** 06/24/22 COMPLETION DATE

Letting Date: May 19, 2021 11:00 **District(s):** WESTERN REGION **Counties:** OXFORD

Contract Description: BYRON, DUGWAY BRIDGE REPLACEMENT **Project(s):** 2355900

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
T BUCK CONSTRUCTION, INC. 302B AUBURN ROAD TURNER ME 04282	4/29/2021 6:02:44 AM				
	Phone: (207)783-6223		Fax: (207)782-5166		
CONCRETE SYSTEMS, INC. 14 PARK AVE. HUDSON NH 03051	4/29/2021 8:37:46 AM				
	Phone: (603)889-4163		Fax: (603)889-2417		
D S BROWN CO. (THE) 300 E. CHERRY STREET P.O. BOX 158 NORTH BALTIMORE OH 45972	4/30/2021 10:46:45 AM				
	Phone: (419)257-3561		Fax: (419)257-2200		
SARGENT CORPORATION PO BOX 435 378 BENNOCH RD STILLWATER ME 04489	5/3/2021 12:00:37 PM				
	Phone: (207)827-4435		Fax: (207)827-3148		
C A NEWCOMB & SONS, INC. P.O. BOX 206 CARMEL ME 04419	5/3/2021 12:28:54 PM	1			1
	Phone: (207)848-2795		Fax: (207)848-2903		
SUPERIOR CONSTRUCTION SERVICES, INC. P.O. BOX 175 (BELGRADE ROAD) OAKLAND ME 04963	5/5/2021 10:06:51 AM	1			1
	Phone: (207)465-2941		Fax: (207)465-2942		
CPM CONSTRUCTORS PO BOX B 30 BONNEY STREET FREEPORT ME 04032	5/5/2021 1:58:11 PM				
	Phone: (207)865-0000		Fax: (207)865-4836		