Call Order: 2 **Contract ID:** 023657.00 **Contract Time:** 11/15/24 COMPLETION DATE

Letting Date: January 11, 2023 11:00 **District(s):** SOUTHERN REGION **Counties:** ANDROSCOGGIN

Contract Description: DURHAM, TRACY BROOK BRIDGE REPLACEMENT **Project(s):** 2365700

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
WYMAN & SIMPSON, INC. 910 MAIN STREET, RT. 197 PO BOX 40 RICHMOND ME 04357	12/7/2022 8:04:35 AM Phone: (207)737-4471		Fax: (207)737-8565		
MCNAMEE CONSTRUCTION CORP. PO BOX 182 154 ROUTE 202 LINCOLNDALE NY 10540	12/7/2022 9:53:02 AM Phone: (914)243-5910		Fax: (914)243-5912		
C A NEWCOMB & SONS, INC. P.O. BOX 206 CARMEL ME 04419	12/7/2022 11:45:21 AM Phone: (207)848-2795	1	Fax: (207)848-2903	1	
C A NEWCOMB & SONS, INC. P.O. BOX 206 CARMEL ME 04419	12/16/2022 10:10:25 AM Phone: (207)848-2795	1	Fax: (207)848-2903	1	
S & R CORPORATION 706 BROADWAY STREET SPETERSON@SANDRCORP.COM LOWELL MA 01854	12/7/2022 2:23:08 PM Phone: (978)441-2000		Fax: (978)441-3002		
HARMAC REBAR & STEEL CORPORATION 103 CORNSHOP RD. FRYBURG ME 04037	12/8/2022 7:59:30 AM Phone: (207)935-3531		Fax: (207)935-3058		
D S BROWN CO. (THE) 300 E. CHERRY STREET P.O. BOX 158 NORTH BALTIMORE OH 45972	12/8/2022 12:18:55 PM Phone: (419)257-3561		Fax: (419)257-2200		
SCOTT CONSTRUCTION CORPORATION 108 ROCKAWAY ROAD GSCOTT207@GMAIL.COM FALMOUTH ME 04105	12/8/2022 12:52:02 PM Phone: (207)632-0521	1	Fax: (207)206-8892	1	
CROOKER CONSTRUCTION LLC PO BOX 5001 TOPSHAM ME 04086-5001	12/12/2022 2:24:10 PM Phone: (207)729-3331		Fax: (207)725-0926		

Call Order: 2 **Contract ID:** 023657.00 **Contract Time:** 11/15/24 COMPLETION DATE

Letting Date: January 11, 2023 11:00 **District(s):** SOUTHERN REGION **Counties:** ANDROSCOGGIN

Contract Description: DURHAM, TRACY BROOK BRIDGE REPLACEMENT **Project(s):** 2365700

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
T BUCK CONSTRUCTION, INC. 302B AUBURN ROAD TURNER ME 04282	12/12/2022 2:24:31 PM Phone: (207)783-6223 Fax: (207)782-5166				
PRATT & SONS, INC. PO BOX 236 Nicole@prattandsons.net MECHANIC FALLS ME 04256-0236	12/13/2022 3:10:16 PM Phone: (207)345-3311 Fax: (207)345-3313				
NEW ENGLAND INFRASTRUCTURE INC. 13 BRENT DRIVE HUDSON MA 01749	12/27/2022 12:37:19 PM Phone: (978)293-3535 Fax: (978)293-3555				
NEW ENGLAND INFRASTRUCTURE INC. 13 BRENT DRIVE HUDSON MA 01749	12/15/2022 8:29:21 AM Phone: (978)293-3535 Fax: (978)293-3555				
REED & REED, INC. PO BOX 370 WOOLWICH ME 04579-0370	12/19/2022 1:50:47 PM Phone: (207)443-9747 Fax: (207)443-2792				
GEOSTABILIZATION INTERNATIONAL, LLC 543 31ROAD GRAND JUNCTION CO 081504	12/19/2022 1:50:48 PM Phone: (970)210-6170 Fax: (970)245-7737				
R. J. GRONDIN & SONS 11 BARTLETT ROAD GORHAM ME 04038	12/20/2022 8:29:31 AM Phone: (207)854-1147 Fax: (207)854-4315				
MAINE DRILLING & BLASTING, INC. P.O. BOX 1140 BRUNSWICK ROAD GARDINER ME 04345	12/20/2022 10:21:44 AM Phone: (207)582-2338 Fax: (207)582-8794				
CPM CONSTRUCTORS PO BOX B 30 BONNEY STREET FREEPORT ME 04032	12/28/2022 10:41:53 AM Phone: (207)865-0000 Fax: (207)865-4836				

Call Order: 2 **Contract ID:** 023657.00 **Contract Time:** 11/15/24 COMPLETION DATE

Letting Date: January 11, 2023 11:00 **District(s):** SOUTHERN REGION **Counties:** ANDROSCOGGIN

Contract Description: DURHAM, TRACY BROOK BRIDGE REPLACEMENT **Project(s):** 2365700

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
ST. LAURENT & SON, INC 20 HIGHLAND SPRING RD LEWISTON ME 04240	1/4/2023 9:16:03 AM Phone: (207)784-7944 Fax: (207)784-6592				