Call Order: 3 **Contract ID:** 023783.00 **Contract Time:** 11/30/22 COMPLETION DATE

Letting Date: March 09, 2022 11:00 **District(s):** SOUTHERN REGION **Counties:** SAGADAHOC

Contract Description: TOPSHAM, TRAFFIC SIGNAL MODIFICATIONS, RTE. 201 / RTE.24 **Project(s):** 2378300

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
MOULISON ELECTRIC, INC. PO BOX 348 BIDDEFORD ME 04005	2/23/2022 8:32:38 AM				
	Phone: (207)282-0759		Fax:		
DAGLE ELECTRICAL CONSTRUCTION CORP. 68 industrial way tgilbert@deccorp.com wilmington MA 01887-3434	2/23/2022 11:48:14 AM				
	Phone: (207)844-3789		Fax: (781)937-7678		
ELECTRIC LIGHT CO. INC. ONE MORGAN WAY CAPE NEDDICK ME 03902	3/4/2022 11:23:47 AM				
	Phone: (207)361-1234		Fax: (207)361-2017		